
SPECIAL CONDITIONS 
 

    
In addition to the General Conditions and specific requirements of these specifications, the 
following Special Conditions are set forth.  These conditions shall in no way relieve the 
contractor of complying with or lessen the requirements of any part of the plans. 
     
1.  SUPERVISION 
    
The Contractor shall provide a competent superintendent who will be in charge of the work on 
the streets at all times in addition to the top or spreader foreman, construction, or other foreman 
required to properly supervise other operations.  This superintendent shall have complete control 
and responsibility over cleaning, excavating, grading, tack coating, spreading, rolling and trucks, 
and shall arrange to have immediate control over the plant in order that the plant will be 
promptly shut down in the event of rain, mechanical failure of equipment or any other cause that 
would prevent the immediate placing of hot mixed material.  No work will be executed in the 
absence of this superintendent; temporary absence of short duration due to emergencies at the 
plant or other causes excepted.   
    
2.  CREWS 
    
The Contractor shall provide in addition to supervision a minimum paving crew.  This crew shall 
consist of one asphalt spreader operator, two roller operators, two asphalt spreader screw 
operators, two asphalt rakers, and two laborers.  In areas where traffic control is deemed 
necessary by the City Engineer, the Contractor shall provide two flag men.  (Cleanup crew shall 
be a separate crew from paving crew.  When replacing topping mix asphalt, use 3 operators, (3 
rollers) and a ten (10) person crew.) 
    
3.  SEQUENCE OF WORK (PAVING ONLY) 
    
The following sequence of work shall be followed in construction of the  project, except as 
changes that may be authorized by the Engineer or directed by him if found necessary: 
    
        a.  Conditioning of existing surface 
        b.  Clean street 
        c.  Tack coat 
        d.  Paving 
        e.  Clean-up 
    
It is the intention of these specifications that each street shall be completed before operations are 
started on anther.  Overlapping of operations will be permitted only to permit the maximum 
utility of men and equipment.  The top or surface shall be placed after a reasonable amount of 
binder is in place. 
 
The Contractor shall be cooperative at all times with all utilities, or their duly authorized agent or 
contractor, in installing or correcting new services and shall coordinate all phases of the work 
with said utilities to avoid unnecessary delays or complications. 
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4.  DISPOSAL OF SURPLUS EXCAVATION 
    
 Contract P-1-01 herein provides that all acceptable surplus excavation removed from within the 
limits of this project shall be disposed of on property of the City of Chattanooga.  All 
arrangements for this dumping shall be coordinated with the City department having jurisdiction.  
In the event that this surplus is not required on City property, the Contractor may dispose of the 
surplus at will, if so directed by the Engineer.  If surplus is deposited in the designated site, or 
other City properties, the dumped material shall be spread by the Contractor in any orderly 
fashion.  No special compaction is required under the terms of this contract. 
    
5.  CONSTRUCTION METHODS AND PROTECTION OF PROPERTIES 
    
 The Contractor may use any such equipment to do the work, as set forth above, as he wishes 
within the general limits of the job site, provided such equipment is able to perform the job 
according to schedule. 
    
At all times the Contractor is responsible for damage to City streets as a result of their use in this 
project.  The streets must be kept clean of all dirt, stone, or debris.  All debris, dirt, etc., whether 
caused by rains, storms, spillage from trucks or otherwise, shall be kept out of City sewers.  The 
Contractor is responsible for and may not plead ignorance of City ordinances and amendments 
thereto that may effect this use of City streets or sewers. 
    
 Whenever existing sewers are broken or damaged as a result of traffic or excavation by the 
Contractor, it shall be the responsibility of the Contractor to maintain services of the existing 
sewers until such time as the new proposed relocated sewers can be constructed, in order to 
promote health and general welfare.  If the Contractor should damage any existing sewer, he 
shall repair or replace the sewer at his own expense as directed by the Engineer. 
    
The Contractor is warned to prevent excessive dust or air pollution that may disfigure or soil any 
public or private facilities.  The use of water sprinklers, or other approved devices to reduce dust 
will be necessary if such is the case.  Also, in cases of heavy rains or storms, every effort shall be 
made to prevent mud or water which may result due to the construction of Bituminous Pavement 
Resurfacing from accumulating on or damaging any City property and/or any private owner. 
    
6.  INCREASE OR DECREASE QUANTITIES 
    
The City reserves the right to alter the quantities of the work to be performed or to extend or 
shorten the improvement at any time, when and as found necessary and the Contractor shall 
perform the work as altered, increased by not more than fifty percent (50%) of the  
total base bid, or decreased by not more than fifty percent (50%) of the total base bid at the 
contract unit prices.  If an increase is decided upon, the Contractor will be required to execute a 
supplemental surety bond covering the increased amount.  No allowances shall be made for any 
change in the anticipated profits nor shall such changes be considered as waiving or invalidating 
any conditions or provisions of the contract. 
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7.  SUSPENSION AND RESUMPTION OF CONTRACT 
    
Pursuant to the conditions as set out in the specifications for hot asphaltic concrete binder and 
surface courses with particular reference to the limitations of temperature and weather 
conditions, the City may at its option and upon written notice, suspend the contract over the 
winter and bad weather months.  The Contract may then be resumed when weather  
conditions will permit the application of the above pavement, at the discretion of the City 
Engineer.  The notice to resume said contract shall be in writing.  The suspended period will in 
no way be counted against the Contractor's allotted time to do the entire work. 
    
This provision does not relieve the Contractor of the responsibility to maintain existing work 
already completed or any other responsibilities of the contract; nor shall the Contractor, upon 
basis of this fair notice herein, be eligible to make claim for or receive any damages for loss of 
overhead, plant expense or anticipated profits nor any other expenses incurred due to delay. 
    
8.  USE OF STREET 
    
Contractor will be permitted to close a street when necessary for the proper prosecution of the 
work.  The Contractor shall keep the Police and Fire Department continuously informed as to his 
intentions to close streets and shall give the Police Department sufficient notice in order that "No 
Parking" signs may be placed at the proper time to clear the street for construction.  The 
Contractor shall maintain proper barricades and watchmen to detour traffic. 
    
9.  BUILDING FOR LABORATORY: 
    
The Contractor shall furnish for the use of field engineers and inspectors an approved 
weatherproof building.  This building shall be located conveniently near the asphalt plant and 
shall be separated from any building used by the Contractor.  The floor space shall be not less 
than 12 x 10 feet, the ceiling not less than 7 feet in height, and there shall be at least two single 
sash lighting windows.  It shall be furnished with a wooden locker large enough for the storage 
of implements and testing equipment and with one bracketed wall table at least 3 x 6 feet in 
dimensions.  The Contractor shall furnish heat and light.  No direct payment will be made for 
this building on any labor, material or other expense in connection therewith.  The cost thereof 
shall be included in the bid price for the various items of the contract. 
 
10.  EQUIPMENT 
    
All equipment necessary for the satisfactory performance of the work, to include one self-
propelled asphalt spreader with extendable screed, two twelve-ton rollers, rubber-tired roller, and 
necessary trucks, shall be on the project and approved by the Engineer prior to construction. 
    
11.  STREET LIST 
     
The  street list under the Street List by District of these specifications and estimated quantities 
are for the Contractor's estimate.  The City reserves the right to change or revise the list as 
deemed necessary by the City Engineer. 
  

END OF DOCUMENT 
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