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SECTION 00830 
 

GENERAL PROVISIONS 
 
 
1. DEFINITION OF TERMS 
 
1.1 Definitions.  Wherever the words, forms or phrases defined or pronouns used in 

their stead, occur in these specifications, in the contract or in the advertisement 
or any document, or instrument herein contemplated or to which these 
specifications apply, the intent and meaning shall be construed and interpreted 
as set forth in this section. 

 
1.2 Addenda.  Any change in specifications after advertisement for bids which 

modify or interpret the contract documents, drawings or specifications by 
additions, deletions, clarifications, or modifications.  After issuance, any addenda 
shall become a part of the specifications, as much as though fully contained 
therein. 

 
1.3 Administrator.  The Administrator of the Department of the City of Chattanooga 

under whose general administration and observation this contract is being 
performed. 

 
1.4 Award.  The formal acceptance of the proposal of the lowest responsible bidder 

by the City Council, subject to the execution and approval of a satisfactory 
contract and the required bonds therefor, and following such other conditions as 
may be specified or otherwise required by law. 

 
1.5 Bid.  The offer or proposal of the Bidder submitted on the prescribed Bid 

Proposal Form setting forth the Contract Price(s) for the work to be performed 
under these Contract Documents. 

 
1.6 Bonds.  Bid, Performance, and Payment Bonds and other instruments of 

security to be furnished by the contractor in accordance with the Contract 
Documents. 

 
1.7 Change Order.  A written agreement, executed by the City, the Contractor, the 

Engineer and the Architect authorizing an addition, deletion, or revision of the 
work within the general scope of the Contract Documents or authorizing an 
adjustment in the contract price or the contract time.  This "change order" 
becomes a part of the contract when properly executed and approved. 

 
1.8 City.  The City of Chattanooga, Tennessee. 
 
1.9 City Attorney.  The person duly authorized by the City to act in the capacity of 

City Attorney, his authorized designee, or special counsel to the City, acting 
severally within the scope of the particular duties entrusted to them. 

 
1.10 Contract.  The written agreement between the City and the Contractor for the 

performance of the work in accordance with the requirements of the Contract 
Documents, and for the payment of the agreed consideration therefore. 
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Whenever, in any portion of the Contract Documents, a requirement of the 
Contract is stated, it shall be interpreted to mean a requirement of the Contract 
Documents as defined herein, unless the context indicates the more restricted 
definition of that portion of the Contract Documents which is captioned 
"Contract." 

 
1.11 Contract Documents.  The Contract, Advertisement for Bids, Instructions to 

Bidders, Bid Proposal and Proposal Documents, Bid Bond, Performance Bond, 
Payment Bond, Certificates, General Provisions, Supplementary General 
Provisions, Specifications, Drawings, Addenda, Change Orders, Notice to 
Proceed, and Specifications, Drawings and Engineering Data furnished by the 
Contractor and accepted by the Owner.  Whenever, in any portion of the Contract 
Documents, the terms "plans and specifications" or "specifications" or "contract" 
or words of like import appear, they shall be interpreted to mean "Contract 
Documents" as defined herein unless the context indicates that a more restrictive 
designation of a particular portion of the Contract Documents is intended. 

 
1.12 Contract Time.  The number of calendar days allowed by these Contract 

Documents, including authorized time extensions, for the completion of the work 
sufficient to be accepted as substantially complete by the Owner.  The Contract 
Time shall begin ten (10) days after the date of issuance of the Notice to 
Proceed. 

 
1.13 Contractor.  The person, firm, or corporation whose proposal is accepted by the 

Owner and who entered into a Contract with the Owner for performance of the 
work covered by and in conformance with these Contract Documents. 

 
1.14 Engineer.  The City Engineer (or when retained by the City, an Architect or 

consulting engineer) and his duly authorized assistants, observers, inspectors or 
administrators acting severally within the scope of the particular duties entrusted 
to them. 

 
1.15 Inspector.  An authorized representative of the Engineer assigned to make 

necessary observations of the work performed by the Contractor. 
 
1.16 Multiple Awards. The City reserves the right to award more than one contract 

from a single solicitation. Multiple Awards are the formal acceptance by the City 
Council of the proposal of the lowest responsible bidder for each individual bid 
item, subject to the execution and approval of a satisfactory contract and the 
required bonds therefore, and following such other conditions as may be 
specified or otherwise required by law. 

 
1.17 Owner.  The City of Chattanooga, Tennessee. 
 
1.18 Plan or Plans.  All of the drawings pertaining to the contract showing the scope 

and characteristics of the work or a part thereof, including such supplementary 
drawings as the Engineer may issue in order to elucidate other drawings or for 
the purpose of showing the changes in the work or for showing details not shown 
thereon. 
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1.19 Shop Drawings.  All drawings, diagrams, illustrations, brochures, schedules, 
and other data which are prepared by the Contractor, a Subcontractor, a 
Manufacturer, a Supplier, or a Distributor, which illustrate how specific portions of 
the work shall be fabricated or installed.  Shop drawings may also mean detail 
drawings, working drawings, construction drawings, and engineering data. 

 
1.20 Specifications.  The written directions, provisions and requirements contained 

herein pertaining to the method and manner of performing the work or to the 
quantities or qualities of materials, equipment, construction systems, standards 
or workmanship to be furnished under the contract. 

 
1.21 Special Provisions.  The special clauses setting forth conditions or requirements 

peculiar to the specific project, supplementing the General Provisions and taking 
precedence over any condition or requirements of the General Provisions with 
which they are in conflict. 

 
1.22 Subcontractor.  The person, firm, or corporation having a direct contract with the 

Contractor or with any other Subcontractor for performing a part of the work 
covered by these Contract Documents at the site. 

 
1.23 Substantial Completion.  The date of completion of the work in conformance 

with the Contract Documents, as determined by the Owner or Engineer, when 
the project or a specified part thereof can be utilized for the purposes for which it 
is intended. 

 
1.24 Supplemental General Provisions.  Modifications to these standard General 

Conditions. 
 
1.25 Surety or Sureties.  The corporate body which is bound by such bonds as are 

required with and for the contractor, and which engages to be responsible for the 
`entire and satisfactory fulfillment of the contract and for any and all requirements 
as set out in the specifications, contract or plans. 

 
1.26 The Work. The Work, including the furnishing of labor, materials, tools, and 

incidentals, necessary or required to complete the improvement in conformity 
with the directions, provisions and requirements of the specifications, limitations 
and conditions of the contract and in accordance with the intent of the plans. 

 
1.27 Working Day.  Any day, other than a legal holiday or Sunday, on which the 

approximate normal working forces of the Contractor may proceed with regular 
work for at least six (6) hours toward completion of the work, unless work be 
suspended for causes beyond the contractor control. 

 
2. PROPOSAL REQUIREMENTS AND CONDITIONS 
 
2.1 Contents of Proposal Form.  The City will furnish bidders with proposal forms 

which will state the general location and description of the contemplated work.  
 
2.2 Interpretation of Estimate.  The quantities of the work and materials shown on 

the proposal form or on the plans are believed to approximately represent the 
work to be performed and materials to be furnished and are to be used for 
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comparison of bids.  Payment to the contractor will be made only for the actual 
quantities of work performed or materials furnished in accordance with the plans 
and specifications.  It is understood that the quantities may be increased or 
decreased or portions of the work omitted as hereinafter provided without in any 
way invalidating the bid prices.  When the Bid Proposal Form contains the 
provision for receiving bids based on a lump sum price, the Contractor shall be 
held responsible for having prepared his own estimate of the quantities 
necessary for the satisfactory completion of the work specified in these Contract 
Documents and for having based the lump sum price bid on his estimate of 
quantities. 

 
2.3 Examination of Documents and Site of the Work.  Bidders are advised that 

the plans, specifications, estimates, addenda and bulletins of the Engineer shall 
constitute all the information which the City will furnish.  No other information 
given by the City or any official thereof, prior to the execution of the contract shall 
ever become a part of or change the contract, plans, specifications or estimates 
or be binding upon the City.  Bidders are required, prior to submitting any 
proposal, to read carefully the specifications, the proposal, and other contract 
documents; to examine carefully all estimates open for examination and all plans 
on file in the Engineer's office; to visit the site of the work, to examine carefully 
local conditions; to inform themselves by their independent research of the 
difficulties to be encountered and judge for themselves the accessibility of the 
work and all attending circumstances affecting the cost of doing the work or the 
time required for its completion and obtain all information required to make an 
intelligent proposal.  Bidders shall rely exclusively upon their own estimates, 
investigation and other data which are necessary for full and complete 
information upon which the proposal may be based.  It is mutually agreed that 
submission of a proposal will be evident that the bidder has made the 
examination and investigations required herein. 

 
2.4 Preparation of Proposal.  The bidder shall submit his proposal on the forms 

furnished by the City with all blank spaces in the proposal form correctly filled in.  
Bid prices shall be either typed or legibly written with ink, both in words and in 
numerals, for which it is proposed to do the work contemplated or furnish the 
materials required.  In case of conflict between words and numerals, the words 
will govern.  Proposals shall be submitted in a sealed envelope which has the 
completed "Contractor's Identification" form securely attached thereto. 

 
2.5 Proposal Guaranty.  Proposals will not be considered unless accompanied by a 

certified or cashier's check on a duly organized bank payable to the order of the 
City of Chattanooga, Tennessee, or bidding bond made by some bonding 
company authorized to transact business in the State of Tennessee, for a sum of 
not less than five percent of the total amount of the bid.  The proposal guaranty is 
required as evidence of good faith and as a guarantee that, if awarded the 
contract, the bidder will execute the contract and furnish the required bonds 
within ten (10) days after the award. 

 
2.6 Filing of Proposal.  No proposals will be considered by the City unless they are 

filed in sealed envelopes with the City within the time limit for receiving proposals 
as stated in the advertisement and shall be made on proposal forms attached to 
Specifications, together with the Contract Documents, Bid Bond, and Statement 
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of Compliance with General  Contractors Licensing Law and other required 
miscellaneous forms, all of which are to be sealed in an envelope addressed to 
the City of Chattanooga, Tennessee, with the completed "Contractor's 
Identification" form securely attached thereto. 

 
Each proposal must contain the full name and address of each person, firm or 
corporation interested therein.  In case of a partnership, the name and address of 
each partner must be stated.  The firm, corporation or individual name of the 
bidder must be signed in the space provided for the signature on the proposal 
blank.  In case of a corporation, the title of the officer signing must be stated, and 
the person signing shall also state under the laws of what State the corporation 
was chartered and the names and titles of the officers having authority, under the 
by-laws, to sign contracts.   The proposal shall also be attested by its Secretary.  
In case of a partnership or firm, the signature of at least one of the partners must 
follow the firm name. 

 
2.7 Withdrawal of Proposal.  Permission will not be granted to withdraw or modify 

any proposal after it has been filed and before time set for opening of proposals.  
Requests for non-consideration must be made in writing addressed to and filed 
with the City before the time set for opening the proposals.  After other proposals 
are opened and read, the proposal for which withdrawal is properly requested will 
be returned unopened. 

 
2.8 Opening of Proposals.  The proposals filed with the City will be opened at the 

time stated in the advertisement.  Bidders are invited to attend the meeting at the 
time set for opening of proposals, at which time they should make any protests 
as to procedure followed in inviting bids. 

 
2.9 Irregular Proposals.  Proposals will be considered irregular if they show any 

omissions, alterations of forms, additions or conditions not called for, 
unauthorized alternate bids or irregularities of any kind.  However, the City 
reserves the right to waive technicalities and make the award in the best interest 
of the City. 

 
2.10 Rejection of Proposals.  The City reserves the right to reject any or all 

proposals, and all proposals submitted are subject to this reservation. 
 
2.11 Disqualification of Bidders.  Bidders may be disqualified and their proposal not 

considered for any of the following specific reasons: 
 

A. Failure to complete and sign any of the following forms: 
 

1. Equipment Statement 
 
2. State License Certificate 
 
3. Proposal 
 
4. Affidavit of No Collusion by Bidder 
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B. Where more than one proposal for an individual, firm, partnership or 
corporation is filed under the same or different names and where such 
proposals are not identical in every respect. 

 
C. Where the bidder is in arrears on any existing contracts, interested in any 

litigation against the City or having defaulted on a previous contract. 
 

D. A failure to have adequate equipment. 
 
E. Uncompleted work which in the judgment of the City will hinder or prevent 

prompt completion of additional work, if awarded. 
 

Nothing herein shall be deemed to limit the discretion of the City to determine 
whether or not a bidder not hereby disqualified is the lowest responsible bidder. 

 
2.12 Conditions Precedent to Award of Contracts.  The following stipulations shall all 

and severally be conditions precedent to the award by the City of Chattanooga of 
all contracts for construction, to-wit: 

 
A. No member of the City Council nor any officer, director or other person whose 

duty it is to vote for, let out, overlook or in any manner superintend this 
contract and who is related to said member within the third degree by either 
consanguinity or affinity, nor any other official who may be directly interested 
in this contract or work of any kind whatsoever under its direction.  "Directly 
interested" means any contract with the official himself or with any business 
in which the official is the sole proprietor, a partner, or the person having the 
controlling interest.  "Controlling interest" shall include the individual with the 
ownership or control of the largest number of outstanding shares owned by 
any single individual or corporation. 
 

B. It shall not be lawful for any officer, director, or other person whose duty it is 
to vote for, let out, overlook, or in any manner to superintend any work or any 
contract in which the City shall or may be interested, to be indirectly 
interested in any such contract unless the officer publicly acknowledges his 
interest and rescues himself from any of his duties which include the 
consideration of, voting on, letting out, overseeing, or superintending the work 
or contract giving rise to the conflict. "Indirectly interested" means any 
contract in which the officer is interested but not directly so, but includes 
contracts where the officer is directly interested but is the sole supplier of 
goods or services in a municipality or county.  (See T.C.A. Section 12-4-101, 
et seq.) 
 

C. The essence of all the contracts shall be excellence of quality, integrity and 
durability of the completed product as specified; and the contractor hereunder 
shall be held responsible therefor. 
 

D. The contractor shall maintain and guarantee the integrity of the completed 
work for a full period of one year after the completion as set forth more fully in 
Section 4 of these General Provisions. 
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E. The decisions of the Engineer, as to quality, integrity and durability of the 
work shall be final and conclusive as to all parties to said contract, whether it 
be directly by and between the contractor and said City or by and between 
him and another party; and said Engineer shall have full authority to condemn 
by written notice to contractor, or his agent or foreman on job, and shall order 
the removal, reconstruction and restoration of all work that in his opinion, is in 
any respect inferior, defective or faulty, or that shows signs of disintegration 
and failure, at any time before final estimate is issued and payment made 
therefor, or within a period of one year after the completion and acceptance 
thereof in writing by the City. 

 
F. Contractor shall remove, reconstruct and restore all such condemned work in 

full conformance with the specifications, and in complete compliance with the 
requirements of the official notice, in writing, of said Engineer relating thereto, 
and within the period of time designated in the notice. 

 
Should the contractor neglect, refuse, or fail to remove, reconstruct and 
restore all of the defective work so condemned and rejected, within the period 
of time, as required by said official notice, then and in event of such failure on 
contractor's part, whether said work was executed by contract directly with 
the City or by private contract directly with other parties, the City of 
Chattanooga will look to and require, respectively, the surety on the 
Performance Bond, executed by the contractor under contract directly with 
said City, to make good and have all such defective and condemned work  
removed, reconstructed and restored in complete compliance with the 
requirements of the official notice of said Engineer to that effect; and likewise, 
in the event that such work was done under private contract, as aforesaid, the 
City of  Chattanooga will look to and require the surety on the Performance 
Bond executed by said contractor to make good and have all such defective 
and condemned work removed, reconstructed and restored in complete 
compliance with the requirements of the official notice of said Engineer to that 
effect, in each instance as the case may be. 

 
G. The unit price bid by the contractor for any and all work and the 

compensation to be paid therefor shall cover and include the cost of all 
materials, forms, supports, labor, work and things necessary for a complete 
workmanlike job, and shall also include the cost of all services, duties and 
obligations of said contractor and of the corresponding surety on the 
Performance Bond collateral therewith as stipulated in subsections above set 
out, to the satisfaction and approval of the Engineer. 

 
3. AWARD AND EXECUTION OF CONTRACT 
 
3.1 Consideration of Proposal.  After the proposals are opened, the unit prices will 

be tabulated for comparison on the basis of the quantities shown in the 
approximate estimate.  Until the final award of the contract, the City reserves the 
right to reject any and/or all proposals, to waive technicalities; and to advertise 
for new proposals or to have the improvements done by said City. 
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3.2 Award of Contract.  The City acting by and through the City Council will either 
award the contract or reject all proposals received thereon after the formal 
opening of proposals and evaluation of the bids.  

 
The award of the contract, if it is awarded, will be to the lowest responsible bidder 
whose proposal complies with the requirements of the City. 
 
Projects will be awarded only to responsible bidders, and an award will not be 
made in any case, until all necessary investigations have been made into the 
responsibility of the low bidder. 
 
If the project is funded in part by a state or federal grant, then the award may be 
subject to the concurrence of the granting contract agency. 
 
All references to contract include each to be awarded where multiple awards are 
made. 

 
3.3 Return of Proposal Guaranty.  As soon as the proposal prices have been 

compared, the Engineer may, in his discretion, return the proposal guaranties 
accompanying those proposals which in his judgment would not be considered in 
making the award.  After the award is made, only each successful bidder’s 
proposal will be retained until the required contract and bonds have been 
executed, after which it will be returned to the bidder. 

 
3.4 Surety Bonds.  With the execution and delivery of the contract, the contractor 

shall furnish and file with the City in the amount herein required, the following 
bonds which must be approved by the City Attorney. 

 
A good and sufficient Performance Bond in an amount equal to one hundred 
percent (100%) of the total amount of the contract, guaranteeing the full and 
faithful execution of the work and performance of the contract according to its 
terms, which bond shall remain in effect for twelve (12) months after the 
completion of the work. 
 
A good and sufficient Payment Bond in an amount equal to one hundred (100%) 
percent of the total amount of the contract, guaranteeing full payment for all of 
the labor and materials used in the performance of the work and all other 
charges incurred under this contract. 
 
No surety will be accepted who is now in default or delinquent on any bond.  All 
bonds shall be executed by surety companies licensed to do business in the 
State of Tennessee and acceptable to the City Attorney, and in the event the 
contract is funded in part by federal or state grants, then said bonds must also be 
satisfactory to the granting agency.  Each bond shall be executed by the 
contractor and the surety. 
 
Should any surety on the contract be determined unsatisfactory at any time by 
the City, notice will be given to the contractor to that effect and the contractor 
shall forthwith substitute a new surety or sureties satisfactory to the City Attorney.  
No payment will be made under the contract until the new surety or sureties, as 
required, have qualified and been accepted by the City Attorney. 
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3.5 Execution of Contract.  The contract shall be made in the name of the City of 

Chattanooga, and shall be executed on behalf of the City by the Administrator 
following approval by the City Council. 

 
3.6 Failure to Execute Contract.  Upon failure of the bidder to execute the required 

bonds or to sign the required contract within ten (10) days after the contract is 
awarded, he will be considered to have abandoned his proposal and the City 
may annul the award.  By reason of the uncertainty of market prices of materials 
and labor, and it being impracticable and extremely difficult to fix the amount 
ofdamages to which the City would be put by reason of said bidder's failure to 
execute said bonds and contract within ten (10) days, the proposal guaranty 
accompanying the proposal shall be the agreed amount of damages which the 
City will suffer by reason of such failure on the part of the bidder and shall 
thereupon immediately be forfeited to the City.  The filing of a proposal will be 
considered as an acceptance of this provision. 

 
4. SCOPE OF WORK 
 
4.1 Intent of Contract Documents.  The intent of the contract documents including 

the plans and specifications is to prescribe a complete work or improvement 
which the Contractor undertakes to do, in full compliance with the contract 
documents.  The Contractor shall do all the work as provided in the plans, 
specifications, proposal and contract and shall do such additional, extra and 
incidental work as may be considered necessary to complete the work in a 
satisfactory and acceptable manner.  He shall furnish all labor, materials, 
products, supplies, tools, equipment and incidentals necessary to the prosecution 
of the work. 

 
The Contractor shall provide all work and materials not shown in detail but 
necessary for completion of the project as indicated or specified including a 
proper and suitable foundation preparation, base or support and a reasonable 
finish consistent with adjacent work which is shown or specified.  The Contractor 
shall make plural and complete all work which, to avoid needless repetition or for 
the sake of brevity, has been shown singly or partially indicated.  The Contractor 
shall follow the drawings and execute all work in strict accordance therewith and 
with the kind and quality of materials indicated and specified.  Materials or work 
described in words which, when so applied, have a well-known technical or trade 
meaning shall be held to refer to such recognized standards.  Any deviation from 
the Drawings,  Specifications, and other Contract Documents which may be 
required by the exigencies of construction, shall in all cases conform to the 
written instruction of the Engineer.  The applicable provisions of the Contract 
Documents shall apply with equal force to all work, including extra work, 
performed under these Contract Documents, whether performed either directly 
by the Contractor or by any Subcontractor. 

 
4.2 Special Provisions.  Should any work or any condition which is not thoroughly 

or satisfactorily stipulated or covered by the Standard Specifications be 
anticipated on any proposed work, "Special Provisions" for such work may be 
prepared and shall be considered as a part of the specifications and contract, the 
same as though contained fully therein. 
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4.3 Increase or Decrease Quantities.  The City shall have the right to increase or 

decrease the amount of work to be done under these Contract Documents at any 
time or times during the life of the Contract, when and as found necessary and 
the Contractor shall perform the work as altered, increased or decreased at the 
contract unit price.  The City shall have the right to delete any bid item in its 
entirety. 

 
Any such changes will be set forth in a Change Order which will specify, in 
addition to the work to be done in connection with the changes made, adjustment 
of contract time, if any, and the basis of compensation for such work, if any.  A 
Change Order will not become effective until approved by the City.  After 
approval, the Change Order will become a part of the Contract Documents. 
 

4.4 Alterations of Plans and Specifications.  The City reserves the right, at any 
time, to make such changes in the plans and the character of the work as may be 
necessary or desirable to insure completion in the most satisfactory manner, 
provided such changes do not materially alter the original plans and 
specifications or change the general nature of the work as a whole.  Such 
changes shall not be considered as waiving or invalidating any condition or 
provision of the contract. 

 
4.5 Extra Work.  When any work is necessary to the proper completion of the project 

of which no prices are provided in the proposal or contract, the Contractor shall 
do such work, but only when and as ordered by the Engineer.  Payment for the 
extra work will be made as hereinafter provided. 

 
Extra work is defined as:  (1) that additional work of a different character or 
function or for that work for which no basis of payment is prescribed in these 
Contract Documents; such as a lump sum contract, or (2) that work involving 
revisions of the details of the work in such manner as to render inequitable 
payment under items upon which the Contractor bid; or (3) that additional work of 
a similar nature and character as that done under the unit prices named in these 
Contract Documents.  (See para. 8.9 of this Section) 
 
No claim for extra work will be considered unless said extra work was ordered in 
writing as aforesaid, and the claim presented in writing to the Engineer within 30 
days after receipt by the Contractor of the written order to perform said extra 
work. 
 
If the performance of the extra work results in additional time being required by 
the Contractor to complete the work covered by these Contract Documents, said 
Change Order will provide for an equitable extension in the contract time. 

 
4.6 Final Cleaning Up.  Upon completion of the work and before acceptance and 

final payment will be made, the Contractor shall clean and remove from the site 
of the work surplus and discarded materials, temporary structures, stumps or 
portions of trees and debris of any kind.  He shall leave the site of the work in a 
neat and orderly condition and shall obtain a signed release from the owners of 
private property upon which the work has been done.  Waste materials removed 
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from the site of  the work shall be disposed of at locations satisfactory to the 
Engineer. 

 
4.7 Maintenance of the Work.  The Contractor shall maintain the work during 

construction and until the work is accepted.  The notice of final acceptance by the 
City shall also notify him that he is relieved of the maintenance except as 
otherwise provided in Section 4.8.  Portions of the work shall be opened for use 
by the City or the general public, and this shall not be interpreted to mean that 
the Contractor is relieved of maintenance. 

 
All costs of maintenance work during construction and before the work is finally 
accepted shall be included in the Contract Price bid for the work, and the 
Contractor will not be paid any additional amount for maintenance work. 

 
4.8 Maintenance of the Work After Completion.  The Contractor shall maintain 

and keep in good repair the work covered by these Contract Documents for a 
period of one (1) year from the date of acceptance by the City.  The Contractor 
shall promptly (a) perform all necessary work, (b) repair or replace all defective 
materials or products, and (c) correct any defective condition resulting from 
defective materials, products, work, or labor performed by the Contractor under 
these Contract Documents which may appear or be discovered during said 
period.  It is further understood and agreed that the Contractor shall fully 
indemnify, protect, defend, save and hold harmless the City, the Engineer, and 
their agents and employees from all liabilities on account of injury to persons, 
loss of life, or damage to property resulting from said defective conditions or 
failure to promptly correct said defective conditions. 

 
The Contractor will not be required to perform any routine maintenance, repairs 
resulting from normal wear and tear, or repairs necessary due to acts of the City, 
its employees, or agents. 

 
4.9 Guarantee.  The Contractor shall guarantee the equipment, materials, products, 

and workmanship furnished under these Contract Documents to be as specified 
and to be free from defects for a period of one year after the date of final 
acceptance by the City.  In addition, the equipment furnished by the Contractor 
shall be guaranteed to be free from defects in design. 

 
Upon notification, the Contractor shall promptly make all adjustments, repairs, or 
replacements which, in the opinion of the Engineer or the City, arose out of 
defects and became necessary during the guarantee period. 
 
The cost of all materials, parts, labor, transportation, supervision, special tools, 
and supplies required for replacement or repair of parts and for correction of 
defects shall be paid by the Contractor or by the Surety. 
 
This guarantee shall be extended to cover all repairs and replacements furnished 
under the guarantee, and the period of the guarantee for each such repair or 
replacement shall be one year after installation or completion of said repair or 
replacement. 
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If within ten (10) days after the City has notified the Contractor of a defect, failure, 
or abnormality in the work, the Contractor has not started to make the necessary 
repairs or adjustments, or if the Contractor fails to complete the repairs or 
adjustments in a timely and satisfactory manner, it is understood and agreed that 
the City is hereby authorized to make the repairs or adjustments or to order the 
work to be done by a third party, the cost of the work to be paid by the Contractor 
or by the Surety. 
 
In the event of an emergency that occurs when the Contractor or his 
representative cannot be immediately contacted, and where the emergency is 
such that, in the sole judgment of the City, delay could cause serious loss or 
damage or presents an imminent hazard to others, repairs or adjustments may 
be made by the City, or a third party chosen by the City, without advance notice 
to the Contractor, and the cost of the work shall be paid by the Contractor or by 
the Surety. 

 
5. CONTROL OF WORK AND MATERIALS. 
 
5.1 Authority of the Engineer.  The Engineer shall administer the Contract.  All 

work shall be done to the satisfaction of the Engineer.  The Engineer shall 
consult with the Architect or other Project Engineer when appropriate, and the 
Engineer shall decide all questions which arise as to quality and acceptability of 
materials furnished, work performed, manner of performance, rate of progress of 
the work, sequence of construction, interpretation of plans and specifications, 
acceptable fulfillment of the contract, compensation and suspension of work.  He 
shall determine the amount and quality of work performed and materials 
furnished, and his decision and estimates shall be final. 

 
The Contractor may request and shall receive written instructions from the 
Engineer upon any important item. 

 
5.2 Conformity With Plans; Allowable Deviations.  All work shall conform to the 

lines, grades, cross-sections and dimensions shown on the plans.  Any deviation 
from the plan which may be required by the exigencies of construction will be 
determined by the Engineer and authorized by him in writing. 

 
5.3 Coordination and Interpretation of Contract Documents.  The parts of the 

Contract Documents are complementary, each part being an essential part of 
these Contract Documents which are intended to describe and provide for a 
complete work.  A requirement occurring in one is as binding as though occurring 
in all. 

 
The Contractor shall carefully study and compare all Drawings, Specifications, 
and other instructions; shall test all figures on the Drawings before laying out the 
work;  shall notify the Engineer of all errors, inconsistencies, or omissions which 
he may discover; and shall obtain specific instructions before proceeding with the 
work.  The Contractor shall not take advantage of any error or omission which 
may be found in the Drawings or other Contract Documents.  The Engineer will 
make such corrections therein and interpretations thereof as he may deem 
necessary for the fulfillment of the intent of the Contract Documents, and his 
interpretations shall be final.  The Contractor shall be responsible for all errors in 
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construction which could have been avoided by such examination and 
notification and shall correct at his own expense all work improperly constructed 
through failure to notify the Engineer and request specific instruction. 
 
In case of unresolved conflict between items of the Contract Documents, the 
following order of precedence shall govern, with the higher item taking 
precedence over a lower item: 
 
Contract (including Supplemental Agreements and Change Orders thereto) 
Addenda 
Bid Proposal 
Supplementary General Provisions 
General Provisions 
General Conditions 
Specifications 
Governing Standard Specifications 
Schedules on Drawings 
Notes on Drawings 
Details on Drawings 
Large Scale Drawings 
Small Scale Drawings 
Dimensions Given in Figures 
Scaled Dimensions 
 
In the event of any discrepancy between any drawing and the figure written 
thereon, the figures, unless obviously incorrect, shall be taken as correct. 
 
When measurements are affected by conditions already established or where 
items are to be fitted into constructed conditions, it shall be the Contractor's 
responsibility to verify all such dimensions at the site, and the actual job 
dimensions shall take precedence over scale and figure dimensions on the 
Drawings. 
 
Wherever a stock size of manufactured item or piece of equipment is specified by 
its nominal size, it shall be the responsibility of the Contractor to determine the 
actual space requirements for setting and for entrance to the setting space and to 
make all necessary allowances and adjustments therefor in his work without 
additional cost to the City. 

 
5.4 Governing Standard Specifications.  The Governing Standard Specifications 

specified herein shall be considered a part of these Specifications and other 
Contract Documents the same as if herein repeated. 

 
All materials and other work and the prosecution and control of the work shall be 
in conformance with the applicable requirements of Governing Standard 
Specifications unless specifically modified or superseded in these Contract 
Documents.  In case of conflict between the Governing Standard Specifications 
and other parts of these Contract Documents, these Specifications and other 
Contract Documents bound herein shall govern.  All sections of Governing 
Standard Specifications relating to measurement and payment shall not apply to 
the work specified herein.  Where terms such as Engineer, Purchaser, City, 
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Department, or other terms of similar import are used in the Governing Standard 
Specifications, it shall be understood that they will be appropriately interpreted to 
mean the City or the Engineer as specified herein. 
 
Various Governing Standard Specifications referred to throughout these Contract 
Documents are frequently indexed by number and year (i.e., AWWA C110-71).  
When the year has not been designated or no year is associated with the 
referenced specification, the Governing Standard Specification in effect on the 
date of the Advertisement shall govern.  Tentative specifications shall be 
construed as current unless otherwise noted.  Where obsolete Federal 
Specifications have been referenced, they shall be superseded by the Federal 
Specification in effect on the date of the Advertisement. 
 
All standard specifications, manuals, standard details, publications, or other 
standard items referred to in the Drawings or other Contract Documents shall be 
considered a part of these Contract Documents the same as if herein repeated. 

 
5.5 Authority of the City Engineer.  If the City has retained an Architect or 

consulting engineer to assist the City Engineer in administering the contract, then 
the authority of the City Engineer should be as specified herein.  If the 
administration of the contract is performed by the City Engineer without having 
an Architect or consulting engineer, then the authority of the City Engineer shall 
be as specified in this section and the following section captioned "Authority of 
the Project Engineer."  The general administration and observation of the 
performance and execution of the work under these Contract Documents is 
vested in the City Engineer.  The detailed administration and observation of the 
performance and execution of the work is vested in the Project Engineer as set 
forth below. 

 
The City Engineer may authorize a person to act as the City Engineer's 
authorized representative or agent in carrying out the duties specified in these 
Contract Documents.  The instructions of the City Engineer, or authorized 
representative, shall be strictly and promptly followed in every case. 
 
The City Engineer, or authorized representative, shall have authority to suspend 
operations at any time, without additional cost to the Owner, when the work, in 
the City Engineer's opinion, is not being carried out in conformity with the 
Drawings, Specifications, and other Contract Documents. 
 
The City Engineer, or authorized representative, may appoint Inspectors as are 
necessary to observe the performance of the work under these Contract 
Documents and the amount, character, and quality of materials supplied. 

 
5.6 Authority of the Project Engineer.  The Project Engineer (severally referred to 

in the Contract documents simply as "Engineer") is an Architect, consulting 
engineer, or other person designated by the City to perform certain duties of the 
City, specified herein, as a duly authorized representative or agent of the City.  
When such specified duties are indicated herein to be performed by the 
"Engineer" or by the City's "authorized representative," said duties shall be 
performed by the Project Engineer acting for the City and solely as an agent or 
representative of the City.  The City may specifically designate that other duties 
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will be performed by the Project Engineer by notifying the Contractor and the 
Project Engineer that said duties will be performed by the Project Engineer. 

 
The Project Engineer shall have free access to the materials and the work at all 
times for measuring or observing the same, and the Contractor shall afford him 
all necessary facilities and assistance for so doing.  After written authorization to 
proceed with the work, the Project Engineer shall: 

 
A. Make periodic visits to the site to observe the progress and quality of the 

executed work and to determine in general if the work is proceeding in 
accordance with the Contract Documents; he will appoint a Resident Project 
Representative and Inspectors to make periodic and timely on-site 
observations to check the quality and quantity of the work; he will not 
supervise the contractor's work; he will not act as foreman or superintendent 
for the Contractor, nor will he manage or interfere with  management of the 
contractor's work; he will not be responsible for the techniques, construction 
means, methods, sequences or procedures, time of performance, or the 
safety precautions and programs incident thereto; and he will not be 
responsible for the Contractor's failure to perform the construction work in 
accordance with the Contract Documents.  During such visits and on the 
basis of his on-site observations and professional judgment, the Project 
Engineer will keep the City informed of the progress of the work, will exercise 
reasonable care to guard the City against defect and deficiencies in the work 
of the Contractor, and will advise the City immediately verbally and by written 
notifications of any work he knows to be defective or not conforming to the 
requirements of these Contract Documents. 

 
B. Review engineering data, samples, catalog data, schedules, shop drawings, 

laboratory, shop, and mill tests of materials and equipment and other data 
which the Contractor is required to submit, only for conformance with the 
design concept of the project and compliance with the information given by 
these Contract Documents; and assemble written guarantees which are 
required by these Contract Documents. 

 
C. Advise and consult with the City during the performance of the work; and act 

as the City's representative to issue instructions of the City to the Contractor. 
 
D. Based on his on-site observations and on his review of the Contractor's 

payment requests, determine the amount owed to the Contractor and 
approve in writing payment to the Contractor in such amounts; such 
approvals of payment to constitute a representation to the City, based on 
such observations and review and the data comprising such requests, that 
the work has progressed to the point indicated and that, to the best of his 
knowledge, information, and belief, the quality of the work is in accordance 
with these Contract Documents, subject to the results of any subsequent test 
called for in these Contract Documents and any qualifications stated in his 
approval. 

 
E. Conduct, in company with the City, a final inspection of the project for 

conformance with the design concept of the project and compliance with the 
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information given by these Contract Documents, and approve a Final 
Payment request. 

 
F. Prepare and submit for the City's approval proposed change orders. 

 
5.7 Authority and Duties of Resident Project Representative.  The Resident 

Project Representative and Inspectors are authorized to observe all work done 
and materials furnished under these Contract Documents, but will not be on-site 
at all hours the work is in progress.  Such observation will extend to all or to any 
part of the work and when appropriate to the preparation, fabrication, or 
manufacture of the materials or products to be incorporated in the work. 

 
The authority and duties of the Resident Project Representative and Inspectors 
are to examine the materials and products furnished, observe the work done, call 
to the attention of the Contractor any deviation from these Contract Documents 
and report the results of the examinations and observations to the Engineer. 
 
The Resident Project Representative and/or Inspectors will not be authorized to 
revoke, alter, enlarge, or relax any requirements of these Contract Documents, 
nor to approve or accept any portion of the work, nor will they be authorized to 
issue  instructions contrary to these Contract Documents.  They will in no case 
act as foremen nor will they interfere with management of the work. 

 
5.8 Inspection.  The Engineer and authorized representatives thereof shall be given 

every facility for ascertaining whether or not the work performed and materials 
used are in accordance with the requirements and intent of these Contract 
Documents. 

 
Failure of the Engineer or authorized representatives during the progress of the 
work to discover defects or deficiencies in the work or to reject materials, 
products, or work not in accordance with these Contract Documents shall not be 
considered to relieve the Contractor, under any circumstances, from his 
obligations under these Contract Documents or the acceptance thereof or a 
waiver of defects therein; and payment to the Contractor or partial or entire 
occupancy by the City shall not be construed to be an acceptance of the work or 
materials which are not strictly in accordance with these Contract Documents. 
 
Moreover, the undertaking of inspections by the Engineer or authorized 
representatives thereof shall not be construed as supervision of actual 
construction nor make the Engineer or authorized representative responsible for 
providing a safe place or safe conditions for the performance of work under the 
Contract by the Contractor, or Contractor's employees or those of Suppliers or 
Subcontractors, or for access, visits, use, work, travel, or occupancy by any 
person and the Contractor agrees to fully indemnify, protect, defend, save and 
hold harmless the City, the Engineer, and their agents and employees from all 
claims for damages for personal injury (including accidental death) and property 
damage which may arise from any operations under this contract, including 
claims by employees of the Contractor or of any Subcontractor or Supplier. 
 
The payment of any compensation, irrespective of its character or form, or the 
giving of any gratuity, or the granting of any valuable favor, directly or indirectly, 
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by the Contractor to any authorized representative of the City or Engineer is 
strictly prohibited, and any such act on the part of the Contractor will constitute a 
breach of the Contract. 
 
Any advice or consultation offered to the Contractor by a representative of the 
City or Engineer shall not be construed as binding on the City or Engineer or as 
releasing the Contractor from fulfilling all the terms and conditions of these 
Contract Documents. 
 
All materials and products shall be inspected before their use in the work, and 
the Contractor shall notify the Engineer in time to enable him to inspect any work 
or materials before being covered.  The Contractor shall furnish necessary 
personnel and facilities for such inspection.  The presence or absence of a 
representative of the Engineer shall not lessen or otherwise affect the 
responsibility of the Contractor to properly perform the work. 

 
5.9 Additional Instructions and Detail Drawings.  The Contractor may be 

furnished additional instructions and detail drawings by the Engineer as 
necessary to carry out the work required by these Contract Documents.  The 
additional instructions and detail drawings furnished shall become a part of these 
Contract Documents.  The Contractor shall perform the work in accordance with 
the additional instructions and detail drawings. 

 
5.10 Review of Engineering Data.  Engineering Data covering all equipment and 

fabricated products to be furnished under these Contract Documents shall be 
submitted to the Engineer for review.  These data shall include drawings and 
descriptive information in sufficient detail to show the kind, size, arrangement, 
and operation of component materials and devices; the external connections, 
anchorages, and supports required; performance characteristics; and dimensions 
needed for installation and correlation with other materials and equipment.  Data 
submitted shall include drawings showing essential details of any changes 
proposed by the Contractor and all required wiring and piping layouts. 

 
At the time of each submission, the Contractor shall in writing call the Engineer's 
attention to any deviations that the Engineering Data may have from the 
requirements of these Contract Documents. 
 
The Engineer will review the engineering data submitted in a timely and 
expeditious manner, provided the data is submitted in accordance with these 
Contract Documents, is complete, and is suitable for his review. 
 
Seven (7) copies of each drawing and necessary data shall be submitted to the 
Engineer.  Each drawing or data sheet shall be clearly marked with the name of 
the project, the Contractor's name, and references to applicable specification 
paragraphs and drawing sheets.  When catalog pages are submitted, the 
applicable items shall be identified.  Each drawing or data sheet shall bear the 
Contractor's stamp of approval which shall be construed as certification that he 
has reviewed, checked, and approved the Engineering Data and that the data 
are in conformance with the requirements of these Contract Documents and that 
he has determined and verified all quantities, dimensions, field construction 
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criteria, materials, catalog numbers, and similar data required for preparation, 
accuracy, and sufficiency of the Engineering Data. 
 
When the drawings and data are returned marked "NOT APPROVED," the 
corrections shall be made as noted thereon and as instructed by the Engineer 
and seven (7) corrected copies resubmitted. 
 
Unless otherwise directed by the Engineer, when drawings and data are returned 
marked "APPROVED AS NOTED," the changes shall be made as noted thereon 
and not less than seven (7) corrected copies shall be furnished.  All corrections 
and changes made on the drawings or data sheets other than those noted by the 
Engineer shall be clearly identified with a revision symbol and shall be suitably 
documented on the drawing with a brief description and date. 
 
When drawings are submitted after final review (after being returned marked 
"APPROVED" or "APPROVED AS NOTED"), one (1) of the copies shall be a 
reverse reading translucent matte finish mylar reproducible (ozalid process).  The 
Engineer's review of drawings and data submitted by the Contractor will cover 
only general conformity to the drawings and specifications, external connections, 
and dimensions which affect the layout.  The Engineer's review of drawings 
returned marked "APPROVED" or "APPROVED AS NOTED" does not indicate a 
thorough review of all dimensions, quantities, and details of the material, 
equipment, device, or item shown and shall not in any way be deemed to relieve 
the Contractor from any responsibility for errors or deviations from the 
requirements of these Contract Documents or from full responsibility for complete 
and accurate performance of the work in conformance with these Contract 
Documents, or from any liability placed upon him by any provisions of these 
Contract Documents. 
 
All drawings and data, after final processing by the Engineer, shall become a part 
of these Contract Documents, and the work shown or described thereby shall be 
performed in conformity therewith unless otherwise authorized by the City. 
 
The schedule of submittals of engineering data and submittals of samples of 
materials or products, if required, shall be made by the Contractor in accordance 
with the requirements in the section entitled "Submittals" of the Detailed 
Specifications. 

 
5.11 Oral Statements.  It is understood and agreed that the written terms and 

provisions of these Contract Documents shall supersede all oral statements of 
representatives of the City, and oral statements shall not be effective or be 
construed as being a part of these Contract Documents. 

 
5.12 Notice and Service Thereof.  Any notice to the Contractor from the City or the 

Engineer relating to any part of these Contract Documents shall be in writing, and 
shall be considered delivered and the service thereof completed when said 
notice is mailed to the said Contractor at his last given address, or delivered in 
person to said Contractor or his authorized representative on the work. 

 
5.13 Rejected Work, Materials, or Products.  The Contractor, upon written notice 

from the Engineer, shall remove all work, including materials and products, 
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rejected as defective, unsound, improper, or, in any way, failing to conform to the 
requirements of these Contract Documents.  All removal and replacement work 
shall be done at the Contractor's expense.  The Contractor shall at his sole 
expense make good all work damaged by such removal and shall promptly 
replace materials damaged or improperly worked by him and re-execute his own 
work in accordance with these Contract Documents.  This includes re-executing 
or replacing the work of any other contractor or the City that is in any way 
affected by the removal of the defective work.  The obligations of the Contractor 
under this section shall not extend to defective materials or equipment supplied 
by the City. 

 
Should the Contractor fail or refuse to begin to remove and renew any defective 
work, or to make any necessary repairs in an acceptable manner and in 
accordance with the requirements of these Contract Documents within ten (10) 
days of the written notice, the City may cause the unacceptable or defective work 
to be removed and replaced, or such repairs as may be necessary, to be made 
at the Contractor's expense.  Any expense incurred by the City in making these 
replacements or repairs, which the Contractor has failed or refused to make, 
shall be paid for out of any monies due the Contractor or which may become due 
under the provisions of these Contract Documents, or may be charged against 
the Contract Performance Bond.  Continued failure or refusal on the part of the 
Contractor to make any or all necessary repairs promptly, fully, and in an 
acceptable manner shall be sufficient cause for the City to declare the Contract 
forfeited, in which case the City, at its option, may contract with any other person, 
firm, or corporation to perform the work.  All costs and expenses incurred thereby 
shall be charged against the defaulting Contractor and the amount thereof 
deducted from any monies due, or which may become due him, or shall be 
charged against the Contract Performance Bond.  Any special work performed, 
as described herein, shall not relieve the Contractor in any way from his 
responsibility for the work performed by him. 

 
5.14 Substantial Completion of the Work.  Upon receipt of written notice from the 

Contractor that the work, or acceptable portion thereof, is substantially complete 
in conformance with these Contract Documents and submission of a list of items 
to be completed or corrected, the Engineer, in company with the City, will 
promptly make an inspection for substantial completion of the work, including any 
tests of operation, performance tests, material tests, and such other tests as 
specified or as the Engineer deems necessary, desirable, or proper.  After 
completion of the inspection and tests and preparation of a detailed list of items 
to be completed or corrected, as determined by the inspection, the Engineer, if all 
things are satisfactory to him, and if, in his professional judgment and opinion the 
Contractor's statement appears correct, will inform the City in writing that he has 
examined the work, that it is substantially complete in conformance with these 
Contract Documents, and that he recommends the work be accepted as 
substantially complete.  The written recommendation of acceptance of the work 
as substantially complete from the Engineer shall be accompanied by the list of 
items to be completed or corrected.  It is understood and agreed that such notice 
from the Engineer does not in any way relieve the Contractor from any duties, 
responsibilities, and obligations of these Contract Documents.  Should the 
Engineer consider that the work is not substantially complete, he will immediately 
notify the Contractor, in writing, stating the reasons for his determination.  The 
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Contractor shall complete the work and send another written notice to the 
Engineer certifying that the work or designated portion thereof is substantially 
complete.  The Engineer, in company with the City, will reinspect the work. 

 
If the Engineer's recommendation is acceptable to the City, the City will notify the 
Contractor in writing that the work is accepted as substantially complete and will 
establish the date of substantial completion after which time charges shall cease, 
and the City will begin use of the work.  It is understood and agreed that said 
notice from the City shall not in any way be construed to relieve the Contractor 
from any duties, responsibilities, or obligations of the Contract Documents or 
from his responsibility to deliver a complete work in accordance with the intent of 
these Contract Documents. 

 
5.15 Final Inspection.  Upon receipt of written notice from the Contractor that all 

items listed for completion or correction during the inspection for substantial 
completion have been performed and that the work has been completed in 
conformity with the Contract Documents, the Engineer shall promptly examine 
the work, in company with the City, making additional tests and investigations as 
he may deem proper and using due care and judgment normally exercised in the 
examination of the completed work by a properly qualified and experienced 
professional engineer and shall satisfy himself that the Contractor's statement 
appears to be correct.  The Engineer shall then inform the City and, when 
applicable, regulatory agencies that the work is, in his opinion, complete in 
apparent conformity with these Contract Documents and shall schedule the final 
inspection. 

 
Should the Engineer consider that the work is not finally complete, he will notify 
the Contractor in writing, stating reasons for his determination.  The Contractor 
shall take immediate steps to remedy the stated deficiencies and/or conditions 
and, after correction of the deficiencies and/or conditions, send another written 
notice to the Engineer certifying that the work is complete. The Engineer, in 
company with the City, will re-inspect the work. 
 
After the final inspection and after the submission by the Contractor of 
acceptable Project Record Documents, operation and maintenance data and 
other items required by these Contract Documents, the Engineer shall notify the 
City in writing that he has examined the work and that, in his opinion, it appears 
to conform to these Contract Documents and therefore recommends acceptance 
of the work and final payment to the Contractor.  It is understood and agreed that 
such statement by the Engineer does not in any way relieve the Contractor or his 
Sureties from any duties, responsibilities, and obligations under these Contract 
Documents. 
 

5.16 Final Acceptance of the Work.  After the Engineer recommends acceptance of 
the work covered by these Contract Documents and final payment to the 
Contractor, the City will, if it concurs in the Engineer's recommendation, promptly 
notify the Contractor in writing that the work is accepted.  If the City does not 
concur in the Engineer's recommendation, the City will promptly notify the 
Contractor in writing that it does not accept the work as complete and stating the 
deficiencies and/or conditions that shall be corrected or resolved before final 
acceptance will be made.  After the deficiencies and/or conditions are corrected 
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or resolved and the City is satisfied that the work is complete, the City will notify 
the Contractor in writing that the work is considered complete and final 
acceptance is made.  The guarantee period(s), as specified in these Contract 
Documents, shall begin on the date the Contractor is notified by the City that final 
acceptance of the work is made.  Final acceptance of the work by the City will not 
be made until the Project Record Documents, operation and maintenance data 
and other required items are acceptable to the City. 
 
It is understood and agreed that said notice of final acceptance or final payment 
by the City shall not in any way be construed to relieve the Contractor, or his 
Sureties from any duties, responsibilities or obligations under or in connection 
with these Contract Documents. 

 
5.17 Discrepancies.  The Contractor shall check all dimensions, elevations, and 

quantities shown on the drawings and schedules.  The Contractor shall verbally 
notify the Engineer immediately confirming the notice in writing soon thereafter of 
any discrepancy between the drawings and the conditions on the ground or any 
discrepancies, errors, or ambiguities in, or omissions from, the Drawings, 
Specifications, or other Contract Documents which he may discover at any time 
during the performance of the work.  The Contractor shall also notify the 
Engineer of any discrepancies, errors, or ambiguities in the layout as given by 
stakes, points or instructions which he may discover during the course of the 
work.  The Engineer will promptly investigate the matters and will furnish full 
instructions in writing correcting such discrepancies, errors, ambiguities, or 
omissions and the Contractor shall carry out such instructions as if originally 
specified.  If, knowing of such discrepancy, error, ambiguity, or omission and 
prior to reviewing written instructions from the Engineer regarding correction 
thereof, the Contractor proceeds with the work, any of the work so done shall not 
be considered as work done under these Contract Documents and in 
performance thereof unless and until duly approved and accepted by the 
Engineer.  The Contractor shall not take any advantage of any discrepancy, 
error, ambiguity, or omission in the Drawings, Specifications, or other Contract 
Documents. 

 
5.18 Equivalent Materials and Equipment.  Whenever a material, product, article, or 

piece of equipment is specified or described in these Contract Documents by 
using the name of a proprietary product or the name of a particular manufacturer 
or vendor and catalog number, it is understood and agreed that the specific item 
is named for the purpose of establishing the type, function, dimension, 
appearance, quality, durability, performance, or other salient requirements and 
that other materials, products, articles, or pieces of equipment of equal 
capacities, quality and function will be considered.  The Contractor may request 
the substitution of material, product, article, or piece of equipment of equal 
substance and function for those designated in these Contract Documents.  The 
Contractor shall request substitution in writing to the Engineer stating in detail 
how the substituted product differs in composition and performance from the 
designated product and furnishing suitable complete data on which the Engineer 
may make the determination on the merits of the proposed substitution. If, in the 
opinion of the Engineer, such material, article, or piece of equipment is of equal 
substance and function to that designated, the Engineer may approve its 
substitution and use by the Contractor.  Any cost differential shall be deductible 
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from the Contract Price, and the Contract Documents shall be appropriately 
modified by a change order.  The Contractor warrants that if substitutes are 
approved, no major changes in the function or general design of the project will 
result.  Incidental changes or extra component parts required to accommodate 
the substitute shall be made by the Contractor without a change in the Contract 
Price or Contract Time.  Requests relative to substitutions for materials, products, 
articles or pieces of equipment specifically designated on the Drawings or in the 
Specifications will not be considered until after the award of the Contract. 
 
It is understood and agreed that (1) the Engineer is to use his own judgment 
whether or not any material, product, article, or piece of equipment proposed to 
be substituted is equal to that specified; (2) the decision of the Engineer on all 
such questions of equality shall be final and binding upon the Contractor; and (3) 
in the event of any decision of the Engineer that is considered adverse by the 
Contractor, no claim of any sort by the Contractor shall be made or allowed 
against the City or the Engineer. 

 
5.19 Materials.  The materials, fixtures, and apparatus furnished shall be new, except 

as otherwise provided herein, unused and of good quality, and shall be 
incorporated into the work in an undamaged condition. The Contractor shall, if 
required, furnish satisfactory evidence as to the kind and quality of materials.  
Whenever materials are sold by the manufacturer in sealed packages, they shall 
be so delivered to the site of the work.  The materials shall be manufactured, 
handled, and used in a workmanlike manner to provide a completed work in 
accordance with these Contract Documents. 
 
Materials, products, and equipment designated for permanent installation in the 
work shall be properly stored by the Contractor in a manner to ensure protection 
against deterioration of any type.  These items shall be so placed as to cause a 
minimum of interference with the prosecution of the work and to the public.  The 
method of storing shall be so as to facilitate inspection.  Deterioration of any kind 
or to any degree shall be cause for rejection.  Stored materials, even though 
meeting the requirements of these Contract Documents before being stored, 
shall be inspected prior to incorporation in the work and shall meet the 
requirements of these Contract Documents at the time of incorporation in the 
work.  If material, products, or equipment stored by the Contractor and paid for 
under the terms of these Contract Documents is damaged, or otherwise 
becomes unsuitable, before its permanent incorporation into the work, the 
amounts paid the Contractor for the damaged material shall be deducted from 
the next progress payment. 

 
5.20 Contractor's Responsibility for Materials.  The Contractor shall be responsible 

for the condition of all materials, products, and equipment which he has 
furnished, and shall replace at his own expense all such material found to be 
defective or which has been damaged after delivery.  This includes the 
replacement of material which is found to be defective at any time prior to 
expiration of the guarantee period. 

 
5.21 Testing of Materials and Equipment.  The testing of materials shall be made by 

a competent laboratory or other person selected and paid for by the City.  The 
Contractor shall submit samples of materials for testing as required by the 
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Engineer.  The cost of all retests made necessary by the failure of materials to 
conform to the requirements of these Contract Documents shall be paid by the 
Contractor. 

 
The testing of equipment and products shall be performed as provided in the 
Specifications. 

 
5.22 Access to the Work.  The Engineer and his authorized representatives shall at 

all times have access to the work.  Authorized representatives of the regulatory 
agencies shall have access to the work and to the materials, payrolls, records of 
personnel, invoices of materials, and other relevant data and records.  The 
Contractor shall provide proper facilities for such access and observation of the 
work and records and also for any inspection or testing of the work. 

 
5.23 Uncovering Completed Work.  If any work is covered contrary to the written 

instructions of the Engineer it must, if requested by the Engineer, be uncovered 
for his observation and replaced at the Contractor's expense. 

 
If the Engineer considers it necessary or advisable that covered work be 
inspected or tested by others, the Contractor, at the Engineer's request, will 
uncover, expose, or otherwise make available for observation, inspection, or 
testing as the Engineer may require that portion of the work in question, 
furnishing all necessary labor, materials, tools, and equipment.  If it is found that 
such work is defective, the Contractor will bear all the expenses of such 
uncovering, exposure, observation, inspection and satisfactory reconstruction.  If, 
however, such work is not found to be defective, the Contractor will be allowed 
an increase in the Contract Price or an extension of the Contract Time or both, 
directly attributable to such uncovering, exposure, observation, inspection, 
testing, and reconstruction, and an appropriate change order shall be issued. 

 
5.24 Minimum Requirement for Materials and Workmanship.  Unless otherwise 

definitely specified, it is a general requirement of these Contract Documents that 
all materials, products, and workmanship shall meet the requirements of the 
applicable standard specifications of the American Society for Testing and 
Materials, or of the Federal Specifications Board as minimum requirements. 

 
5.25 Equipment Operation Experience Clauses.  In cases where experience 

clauses are used for manufacturers or suppliers, in lieu of experience, a bond or 
cash deposit may be accepted from manufacturers or suppliers which do not 
meet the specified experience period.  The bond or cash deposit provided by the 
manufacturers shall guarantee replacement of the equipment or process in the 
event of failure or unsatisfactory service.  The period of time for which the bond 
or cash deposit is required shall be the same as the experience period of time 
specified. 

 
5.26 Surveys.  The City will furnish all boundary surveys and establish all base lines 

for locating the principal component parts of the work together with a suitable 
number of bench marks adjacent to the work.  From the information provided by 
the City, unless otherwise specified in these Contract Documents, the Contractor 
shall develop and make all detailed surveys needed for construction such as 
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slope stakes, batter boards, stakes for pile locations, and all other working points, 
lines,  elevations, and cut sheets. 

 
6. LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
6.1 Cooperation with Public Utilities.  The Contractor shall notify the owners of 

adjacent utilities when the prosecution of the work may affect the utility facilities 
or operation.  The Contractor shall perform and carry on the work so as not to 
interfere with or damage utility facilities in the vicinity of the work.  The Contractor 
shall take every possible precaution to properly protect and preserve, including 
temporary supports and bracing where necessary, the utility facilities from 
damage, injury or displacement.  The Contractor shall remedy all damage, injury 
or loss to any property caused, directly or indirectly, in whole or in part, by the 
contractor, any Subcontractor or any person directly or indirectly employed or 
engaged by the Contractor or a Subcontractor or any person for whose acts the 
Contractor or a Subcontractor is liable. 

 
The City and the Engineer will not be responsible for any delay in performing the 
work resulting from the existence, removal or adjustment of any utility facilities.  
Additional costs incurred by the Contractor as a result thereof shall be borne 
solely by the Contractor. 
 
Utility facilities, such as water mains, gas mains, storm sewers, sanitary sewers, 
telephone lines, power lines and buried facilities and structures in the vicinity of 
the work are indicated on the drawings only to the extent such information has 
been made available to or discovered by the Engineer during the course of 
preparing the drawings.  The actual locations of the utility facilities may vary from 
the locations shown, and there may be utility facilities existing that are not 
indicated on the drawings.  It is understood and agreed that there is no 
guarantee as to the accuracy or completeness of the utility information indicated 
on the drawings, and all responsibility for the accuracy or completeness thereof 
is expressly disclaimed.  Generally, service connections are not indicated on the 
drawings. 
 
The Contractor shall be solely responsible for locating all existing underground 
facilities, including service connections, in advance of excavating, trenching or 
other work, by contacting the owners of the facilities or prospecting.  The 
Contractor shall use his own information and shall not rely upon the information 
shown on the drawings concerning utility facilities. 
 
In the event of accidental damage to or disruption of utilities by the Contractor or 
any of his Subcontractors or agents, the Contractor shall immediately take all 
necessary steps to replace any pieces of damaged equipment and all damaged 
materials, make all necessary repairs and restore all services to normal.  The 
Contractor shall engage any and all required additional labor, individuals, 
subcontractors or other outside services which may be deemed necessary, to 
operate on a continuous "around-the-clock" basis until services are restored.  He 
shall also provide and install all required equipment and materials to maintain 
temporary emergency services for uninterrupted use of facilities.  All costs 
involved in making the repairs and restoring the disrupted service to normal shall 
be borne by the Contractor responsible for such disruption of services, and he 
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shall be fully responsible for any and all damage claims resulting from such 
disruption. 
 
Under no circumstances shall the Contractor or any of his subcontractors or 
agents disrupt or disconnect any type of facility whatsoever without first obtaining 
the written permission of the utility owner to do so.  Request for disruption or 
disconnection shall state: 

 
A. The location of the required disconnect and which utility is concerned. 
 
B. The exact date and time at which the disconnect will be required. 
 
C. The duration of the proposed disconnect or interruption. 

 
Where it is necessary to temporarily interrupt services, the Contractor shall notify 
the utility owner, both before the interruption and again immediately before 
service is resumed.  Before disconnecting any pipes or cables, the Contractor 
shall obtain permission from the owners thereof, or shall make suitable 
arrangements for their disconnection by the owners.  Where it is necessary to 
temporarily interrupt house services, the Contractor shall notify the house owner 
or occupant, both before the interruption and again immediately before service is 
resumed.  Should underground utilities or structures be encountered that are in 
minor conflict with the alignment or gradient of the proposed work, the proposed 
work may be adjusted by the Engineer where such adjustment is feasible and will 
not interfere with the operation of the proposed system.  No payment will be 
made for these adjustments. 
 
Where major conflicts in the proposed work and existing utilities or structures 
occur and adjustment of the new work is not feasible, then the Engineer may 
revise the alignment and/or grade to suit these conditions.  If, in the opinion of 
the City, these revisions are necessary and are outside the scope of the bid 
items, they will be paid for as extra work. 

 
6.2 Railway Crossings.  When the work encroaches upon the right-of-way of any 

railway, the City will secure for the Contractor all the necessary easements or 
authority to enter upon such right-of-way for the prosecution and completion of 
the work.  Where railway tracks are to be crossed, the railway company will 
construct the necessary bridges, trestles, cribs or other structures for safe 
operations of the trains or cars across any excavation during the time of 
construction of the work.  Where such crossings require a change of grade, such 
change shall be made by or at the expense of the railway company.  Contractor 
shall, however, take such special precaution for the safety of the work and the 
traveling public as may be necessary, by sheeting, bracing, and thoroughly 
supporting the sides of any excavation and supporting and protecting any 
adjacent structures. 

 
6.3 Protection of Public and Private Property.  The Contractor shall protect from 

damage all property in the vicinity of the work or that is in any way affected by the 
work, the removal or destruction of which is not called for by the Contract 
Documents.  This applies to public and private property, utility facilities, trees, 
grass, shrubs, crops, signs, monuments, fences, pipe, underground structures, 
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public roadways, sidewalks, curb and gutters, driveways and any other natural or 
man-made terrain features.  Whenever such property is damaged due to the 
Contractor's performance of the work, the Contractor shall immediately restore it 
to condition equal to or better than that existing before such damage or injury 
was done by the Contractor.  The Contractor shall make good all such damage 
or injury in an acceptable manner at his own expense.  In case of failure of the 
Contractor to restore such property, or to make good such damage or injury, the 
City may, upon forty-eight (48) hours' notice, under ordinary circumstances and 
without notice when a nuisance or hazardous condition results, proceed to repair, 
rebuild or otherwise restore such property as may be deemed necessary, and the 
cost thereof will be deducted from any monies due or which may become due the 
Contractor under the terms of these Contract Documents. 

 
Reasonable care shall be taken during construction to avoid damage to 
vegetation.  Ornamental shrubbery and tree branches shall be tied back, where 
appropriate, to minimize damage.  Trees which receive damage to branches 
shall be trimmed of those branches to improve the appearance of the tree.  Tree 
trunks receiving damage from equipment shall be treated with a tree dressing. 
 
The Contractor shall not enter upon private property for any purpose without first 
obtaining permission, and he shall be responsible for the preservation of all 
public and private property.  The Contractor shall at all times while the work is in 
progress use extraordinary care to see that adjacent buildings are not 
endangered in any way by reason of fire, water, or construction operations, and 
to this end shall take such steps as may be necessary or directed to protect the 
property therefrom, and the same care shall be exercised by all Contractor's and 
Subcontractor's employees.  The Contractor shall give due notice to any 
controlling person, department, or public service company, prior to adjusting 
items to grade and shall be held strictly liable to the City if any such items are 
disturbed, damaged or covered up during the course of the work.  The Contractor 
shall not disturb, remove or relocate any land monuments and property marks 
until an authorized agent has witnessed or otherwise referenced their location. 
 
Any temporary drains and drainage which may be required by the Contractor 
during the construction period shall be furnished, installed and maintained by 
him.  No such drains or drainage systems shall be installed or used without the 
prior approval of the Engineer.  At the completion of the work, all such drains and 
drainage systems shall be removed and the premises returned to a neat and 
clean condition. 
 
Fire hydrants on or adjacent to the work shall be kept accessible to the fire-
fighting apparatus at all times, and no material or obstruction shall be placed 
within 10 feet of any hydrant.  Adjacent premises must be given access, as far as 
practicable, and obstruction of sewer inlets, gutters and ditches will not be 
permitted. 

 
6.4 Safety and Protection of Work.  The Contractor shall be responsible for 

initiating, maintaining and supervising all safety precautions and programs in 
connection with the work. 
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The Contractor shall take all necessary precautions for the safety of employees 
on the work, and shall comply with all applicable provisions of Federal, State and 
Local safety laws and building codes to prevent accidents or injury to persons on, 
about or adjacent to the premises where the work is being performed.  The 
Contractor shall comply with the Department of Labor's Safety and Health 
Regulations for construction promulgated under the Occupational Safety and 
Health Act of 1970 (PL 91-596) as amended and under Section 107 of the 
Contract Work Hours and Safety Standards Act (PL 91-54) as amended.  Copies 
of these regulations may be obtained from the U.S. Government Printing Office, 
275 Peachtree Street, N.E., Atlanta, Georgia 30303. 

 
The Contractor shall erect and properly maintain at all times, as required by the 
conditions and progress of the work, all necessary safeguards, including 
sufficient lights and danger signals on or near the work; he shall erect suitable 
railings, barricades, covers, or other protective devices about unfinished work, 
open trenches, holes, embankments or other hazards and obstructions; where 
hazards to workmen or the public exist.  The Contractor shall provide, at all 
times, all necessary watchmen on the project, for the safety of employees, 
delivery personnel, and the general public, and to diligently guard and protect all 
work and materials, including Owner-furnished equipment.  Construction 
equipment shall be suitably night-marked and lighted as necessary for safety 
considerations.  No separate payment will be made for providing lights on 
vehicles and equipment, signs, barricades, lights, flags, watchmen and other 
protective devices, and the costs thereof shall be included in the Contract 
Price(s). 
 
The Contractor shall comply with all applicable provisions of the "Manual of 
Accident Prevention in Construction" issued by the Associated General 
Contractors of America, and shall maintain an accurate record of all cases of 
death and all cases of occupational disease and injury requiring medical attention 
or causing loss of time from work, arising out of and in the course of employment 
on the work under these Contract Documents. 
 
The Contractor shall solely be responsible for the safety, efficiency and adequacy 
of his plant, appliances and methods and for any damage which may result from 
their failure or their improper construction, maintenance or operation. 

 
6.5 Public Safety and Convenience.  The Contractor shall conduct his operations 

in a manner that will offer the least possible obstruction and inconvenience to the 
public and he shall not have under construction an amount of work greater than 
he can prosecute properly with due regard to the rights of the public. 

 
Construction operations shall be conducted in a manner that will cause as little 
inconvenience as possible to abutting property owners.  Convenient access to 
driveways, houses, buildings or other facilities in the vicinity of the work shall be 
maintained and temporary access facilities for public roadways shall be provided 
and maintained in satisfactory condition. 

 
6.6 Maintenance of Existing Traffic.  Satisfactory facilities shall be provided by the 

Contractor for maintaining public access and travel, and every effort shall be 
made to reduce any necessary inconveniences to a minimum. 
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6.7 Emergencies Affecting Property or Safety.  In emergencies affecting the 

safety of persons or the work or property at the site or adjacent thereto, the 
Contractor, without special instruction or authorization from the Engineer or City, 
shall act to prevent threatened damage, injury or loss.  He will give the Engineer 
prompt written notice of any significant changes in the work or deviations from 
these Contract Documents caused thereby, and a Change Order shall thereupon 
be issued covering the change and deviations involved. 

 
6.8 Indemnification.  It is understood and agreed that the Contractor shall be 

deemed and considered an independent contractor in respect to the work 
covered by these Contract Documents, and shall assume all risks and 
responsibility for casualties of every description in connection with the work, 
except that he shall not be held liable or responsible for delays or damage to 
work caused by acts of God, acts of public enemy, quarantine restrictions, 
general strikes throughout the trade, or freight embargoes not caused or 
participated in by the Contractor.  The Contractor shall have charge and control 
of the entire work until completion and final acceptance of the work by the City.  
The Contractor shall be alone liable and responsible for, and shall pay, any and 
all loss and damages sustained by any person either during the performance or 
subsequent to the completion of the work these Contract Documents, by reason 
of injuries to person and damage to property, buildings and adjacent work, that 
occur either during the performance or subsequent to the completion of the work 
covered by these Contract Documents, or that may be sustained as a result or 
consequence thereof, irrespective of whether or not such injuries or damage be 
due to negligence or to the inherent nature of the work.  The Contractor shall fully 
indemnify, protect, defend, save and hold harmless the City, the Engineer, and 
their agents and employees from any and all liability and from all suits and 
actions of every kind and description brought or which may be brought against 
them or any of them relative to the performance of the work or other 
responsibilities of the Contractor under these Contract Documents. 

 
6.9 Claims for Labor and Materials.  The Contractor shall indemnify and save 

harmless forever the City from all claims for labor, materials and services 
furnished under these Contract Documents.  When requested by the City, the 
Contractor shall submit satisfactory evidence that all persons, firms, or 
corporations who have done work or furnished materials under these Contract 
Documents, for which the City may become legally liable, have been fully paid or 
satisfactorily secured.  In case such evidence is not furnished or is not 
satisfactory, an amount will be retained from money due the Contractor which in 
addition to any other sums that may be retained will be sufficient, in the opinion 
of the City, to liquidate all such claims.  Such sum will be retained until the claims 
as aforesaid are fully settled or satisfactorily secured. 

 
Before final acceptance of the work by the City, the Contractor shall submit to the 
Engineer in duplicate a notarized affidavit stating that all subcontractors, vendors, 
persons, or firms who have furnished labor materials, or services for the work 
have been fully paid and that all taxes have been paid.  A statement from the 
Surety shall also be submitted consenting to the making of the final payment. 
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6.10 Defense of Suits.  In case any action in court is brought against the City or the 
Engineer, or any officer, agent or employee of any of them, for the failure, 
omission, or neglect of the Contractor to perform any of the covenants, acts, 
matters, or things by this contract undertaken; or for injury or damage caused by 
the alleged negligence of the Contractor or his subcontractors or his or their 
agents, or in connection with any claim based on lawful demands of 
subcontractors, workmen, material-men, or suppliers, the Contractor shall 
indemnify, defend and save harmless the City and the Engineer and their 
officers, agents and employees, from all losses, damages, costs, expenses 
(including attorneys' fees), judgments, or decrees arising out of such  action. 

 
6.11 Familiarity with Laws.  It is understood and agreed that the Contractor shall be 

familiar with and shall observe and comply with, all Federal, State, County, and 
City laws, codes, ordinances, regulations, orders, and decrees, including air and 
water pollution and noise abatement regulations, existing, or enacted subsequent 
to the execution of the Contract, that in any manner affect those engaged or 
employed in the work, or the materials or equipment used in the work, or which in 
any way affect the conduct of the work.  The Contractor shall strictly observe all 
applicable laws and regulations as to public safety, health and sanitation.  No 
pleas of misunderstanding or ignorance on the part of the Contractor will in any 
way serve to modify or mitigate the provisions of these Contract Documents.  
The Contractor and his Surety shall indemnify and save harmless the City and 
the Engineer and all their officers, agents, and servants against any claim or 
liability arising from, or based on the violation of, any such law, code, ordinance, 
regulation, order or decree, whether by himself, his agents or his employees. 
 
The Contractor shall give all notices relating to all laws, codes, ordinances, 
regulations, orders and decrees bearing on the conduct of the work.  If the 
Contractor observes that the Contract Documents are at variance therewith, he 
shall promptly notify the Engineer, in writing, and any necessary changes shall 
be adjusted as provided in these Contract Documents for changes in the work.  If 
the Contractor performs any work contrary to such laws, codes, ordinances, 
regulations, orders, and decrees, and without such notice to the Engineer, he 
shall bear all costs arising therefrom. 

 
6.12 Taxes, Permits and Certification.  The Contractor shall pay all applicable taxes 

levied by Federal, State, and Local Governments and obtain all permits on any 
part of the work as required by law in connection with the work.  It is understood 
and agreed that the cost of said taxes is included in the Contract Price(s) for the 
work. 
 
The Contractor shall procure all temporary and permanent permits and licenses, 
necessary and incidental to the due and lawful prosecution of the work, and shall 
pay all charges and fees, and all costs thereof shall be deemed to be included in 
the Contract Price(s) for the work. 

 
6.13 Patents and Royalties.  Royalties and fees for patents covering materials, 

articles, apparatus, devices, or equipment (as distinguished from processes) 
used in the work, shall be included in the Contract Price(s).  The Contractor shall 
satisfy all demand that may be made at any time for such royalties or fees and he 
shall be liable for any damages or claims for patent infringements.  The 
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Contractor shall, at his own cost and expense, defend all suits or proceedings 
that may be instituted against the City for alleged infringement of any patents 
involved in the work and, in case of an award of damages, the Contractor shall 
pay such award.  The Contractor, however, will not be held liable for the defense 
of any suit or other proceeding nor for the payment of any damages or other 
costs for the infringement of any patented process required by these Contract 
Documents; except if the Contractor has information that the process so required 
is an infringement of a patent, the Contractor shall be liable for any damages or 
claims in connection therewith unless he promptly notifies the City and Engineer 
of such infringement. 

 
6.14 Requirements for Insurance Coverage.  The Contractor shall not commence 

work under these Contract Documents until he has obtained all insurance 
required herein, nor shall the Contractor allow any Subcontractor to commence 
work on his subcontract until similar insurance required of the Subcontractor has 
been obtained by the Subcontractor.  Insurance shall be placed by the Contractor 
with one or more insurance carriers licensed to do business in the State of 
Tennessee.  Each insurance policy shall be renewed ten (10) days before the 
expiration date of the policy. 
 
Certificates of insurance shall be filed with the City prior to commencement of the 
Work.  These certificates shall contain a provision that coverage afforded under 
the policies will not be changed or canceled unless at least fifteen (15) days' 
written notice has been given to the City.  The Contract shall not be binding upon 
the City until the insurance coverage required herein has been obtained and 
certificates have been filed with the City. 
 
Adequate insurance coverage shall be maintained by the Contractor at all times.  
Failure to maintain adequate coverage shall not relieve the Contractor of any 
responsibilities or obligations under these Contract Documents.  In the event any 
insurance coverage is canceled or allowed to lapse, the Contractor will not be 
permitted to prosecute the work until adequate and satisfactory insurance has 
been obtained and Certificates of Insurance furnished to the City.  Failure to keep 
insurance policies in effect will not be cause for any claims for extension of time 
under these Contract Documents. 
 
All such policies shall be subject to approval by the City Attorney.  Should the 
City Attorney at any time in his sole discretion determine that the insurance 
policies and certificate provided may not be sufficient to protect the interests of 
the City because of the insolvency of the insurance company or otherwise, the 
Contractor shall replace such policies with policies meeting his approval. 
 
The Contractor shall procure and maintain at his own expense, during the 
Contract Time, insurance as hereinafter specified: 

 
A. Workmen's Compensation Insurance that shall protect the Contractor against 

all claims under applicable state workmen's compensation laws shall be 
maintained.  The Contractor shall also be protected against claims for injury, 
disease or death of employees which, for any reason, may not fall within the 
provisions of a workman's compensation law.  This policy shall also include 
an endorsement providing coverage in all states in which work is performed.  
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The Contractor shall require all Subcontractors to provide similar Workmen's 
Compensation Insurance for all the Subcontractors' employees on the work 
unless such employees are covered by the protection afforded by the 
Contractor.  The liability limits shall not be less than that required by statute. 

 
B. General Public Liability and Property Damage Insurance that shall be written 

in comprehensive form and shall protect the Contractor against all claims 
arising from injuries including death, to members of the public or damage to 
property of others arising out of any act or omission of the Contractor or his 
agents, employees, or subcontractors.  In addition, this policy shall 
specifically insure the contractual liability assumed by the successful bidder 
to defend and indemnify the City and Engineer against such claims or suits. 

 
To the extent that the work may require blasting, explosive conditions, or 
underground operation, the comprehensive general public liability and 
property damage coverage shall contain no exclusion relative to blasting, 
explosion, collapse of buildings, or damage to underground property. 
 
The comprehensive general public liability and property damage coverage 
shall also protect the Contractor against all claims resulting from damage to: 

 
1. Private driveways, walks, shrubbery and plantings 
 
2. Public utility facilities 
 
3. U.S. Government monuments 

 
The liability limits shall not be less than: 
 

Bodily Injury $   500,000 each person 
 $1,000,000 each occurrence 
 
Property Damage $   250,000 each occurrence 
 $   500,000 aggregate 

 
The general public liability and property damage insurance shall carry an 
endorsement in form satisfactory to the City to the effect that the Contractor 
shall save harmless the City from any claims and damage whatsoever, 
including patent infringement.  General public liability and property damage 
insurance shall be kept in force at all times during the course of the work until 
such time as the work covered by these Contract Documents has been 
completed and accepted by the City. 

 
C. Comprehensive Motor Vehicle Liability and Property Damage Insurance that 

shall be written in comprehensive form and shall protect the Contractor 
against all claims for injuries to members of the public and damage to 
property of others arising from the use of motor vehicles, and shall cover 
operation on or off the site of all motor vehicles licensed for highway use, 
whether they are owned, non-owned, or hired. 

 
The liability limits shall not be less than: 
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Bodily Injury $  250,000 each person 
 $  500,000 each occurrence 
 
Property Damage $  100,000 each occurrence 

 
D. Builder's Risk Insurance that shall be written in completed value form and 

shall protect the Contractor, the City, and the Engineer against risks of 
damage to buildings, structures, and materials and equipment not otherwise 
covered under installation floater insurance, from the perils of fire and 
lightning, the perils included in the standard extended coverage 
endorsement, and the perils of vandalism and malicious mischief.  The 
amount of such insurance shall be not less than the insurable value of the 
work at completion less the value of the materials and equipment insured 
under installation floater insurance. 

 
Equipment such as pumps, engine-generators, compressors, basin 
equipment, motors switch-gear, transformers, panel boards, control 
equipment and other similar equipment shall be insured under installation 
floater insurance when the aggregate value of the equipment exceeds 
$10,000. 
 
If the work does not include the construction of building structures, builder's 
risk insurance may be omitted providing the installation floater insurance fully 
covers the work. 
 
Builder's risk insurance shall provide for losses to be payable to the 
Contractor and the City as their interests may appear and shall contain a 
waiver of subrogation rights against the insured parties. 

 
E. Installation Floater Insurance that shall protect the Contractor, the City, and 

the Engineer from all insurable risks of physical loss or damage to materials, 
products and equipment not otherwise covered under builder's risk insurance, 
while in warehouses or storage areas, during installation, during testing, and 
after the work is completed.  It shall be of the "all risks" type, with coverages 
designed for the circumstances which may occur in the particular work under 
these Contract Documents. The coverage shall be for an amount not less 
than the insurable value of the work at completion, less the value of the 
materials, products and equipment insured under builder's risk insurance.  
The value shall include the aggregate value of the City-furnished equipment, 
products and materials to be erected or installed by the Contractor not 
otherwise insured under builder's risk insurance. 

 
Installation floater insurance shall provide for losses, to be payable to the 
Contractor and the City as their interests may appear and shall contain a 
waiver of subrogation rights against the insured parties. 
 
If the aggregate value of the City-furnished and Contractor-furnished 
equipment is less than $10,000, such equipment may be covered under 
builder's risk insurance, and if so covered, this installation floater insurance 
may be omitted. 
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Certificates of insurance covering installation floater insurance shall quote the 
insuring agreement and all exclusions as they appear in the policy; or in lieu 
of certificates, copies of the complete policy may be submitted. 

 
6.15 Sanitary Conditions.  The Contractor shall provide and maintain adequate and 

satisfactory sanitary facilities.  All sanitary facilities shall conform to the 
requirements of the Tennessee Department of Public Health and the 
Chattanooga-Hamilton County Health Department. 

 
6.16 Contract Provisions Required by Law.  It is understood and agreed that each 

and every provision and clause required by Local, State and Federal laws and 
regulations to be inserted in these Contract Documents shall be deemed to be 
inserted herein in their entirety and the Contract Documents shall be read and 
enforced as though they were included herein.  If through mistake or otherwise, 
any such provision or clause is not inserted, or is not correctly inserted, these 
Contract Documents shall forthwith be physically amended to make such 
insertion or correction upon the application of either party of the Contract. 

 
6.17 Preservation of Monuments and Stakes.  The Contractor shall carefully 

preserve all monuments, bench marks, property markers, reference points, and 
stakes.  In case of his destruction thereof, the Contractor will be charged with the 
expense of replacement and shall be responsible for any mistake or loss of time 
that may be caused.  Permanent monuments or bench marks which must be 
removed or disturbed shall be protected until properly referenced for relocation.  
The Contractor shall furnish materials and assistance for the proper replacement 
of such monuments or bench marks. 

 
7. PROSECUTION AND PROGRESS 
 
7.1 Subcontracts.  The Contractor shall give his personal attention to the fulfillment 

of the Contract and shall at all times keep the work under his control. 
 

The Contractor may subcontract portions of the work; however, he shall not 
award any work to any Subcontractor without prior written approval of the City.  
The City's approval will not be given until the Contractor submits to the City a 
satisfactory statement concerning the proposed award to a Subcontractor.  The 
Contractor shall perform with his own organization and employees not less than 
fifty (50%) percent of the labor costs of the project.  The Contractor and each 
Subcontractor shall provide information to the City concerning labor costs and 
other employee information on forms provided by the City within one week 
following each payroll.  These forms shall include information concerning total 
labor costs, job classifications, and the race and sex of each person directly 
employed on the project. 
 
The Contractor shall be as fully responsible to the City for the acts and omissions 
of his Subcontractors, and of persons either directly or indirectly employed by 
them, as he is for acts or omissions of persons directly employed by him.  
Nothing contained in these Contract Documents shall create any contractual 
relation between any Subcontractor and the City.  All Subcontractors shall be 
deemed to be agents of the Contractor. 
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The approval of the City of any Subcontractor shall not, under any 
circumstances, operate to relieve the Contractor or his sureties of any of his or 
their obligations under these Contract Documents.  It is understood and agreed 
that all subcontracts and approvals of Subcontractors shall be based upon the 
requisite of performance by the Subcontractor in accordance with these Contract 
Documents; and should any Subcontractor fail to perform his work to the 
satisfaction of the Engineer, the City shall have the absolute right to rescind his 
approval at once and to require the performance of such work by the Contractor 
entirely or in part through other approved subcontractors. 
 
The Contractor shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bid subcontractors to the Contractor by the 
terms of these Contract Documents insofar as applicable to the work of 
Subcontractors and to give the Contractor the same power as regards 
terminating any subcontract that the City may exercise over the Contractor under 
any provisions of these Contract Documents. 
 
The Contractor shall inspect all work performed by Subcontractors for 
compliance with these Contract Documents. 

 
7.2 Assignment.  The Contractor shall not sell, transfer, assign or otherwise dispose 

of the Contract or any portion thereof, or of his right, title or interest therein, or his 
obligations thereunder, without written consent of the City. 
 
The Contractor shall not assign any monies due or to become due to him under 
this Contract without the prior written consent of the City.  In the event that the 
Contractor undertakes to assign all or any part of any monies due or to become 
due under this Contract, the instrument of  assignment shall contain a provision 
substantially to the effect that it is agreed that the right of the assignee in and to 
any monies due or  to become due to the Contractor shall be subject to prior 
claims of all persons, firms and corporations for services rendered or materials 
supplied for the performance of the work called for in these Contract Documents. 

 
7.3 Beginning of Work.  The Contractor shall begin the work within ten (10) days 

after receiving the Notice to Proceed and shall diligently prosecute the work to 
completion within the contract time.  The Contractor shall notify the City and the 
Engineer two working (2) days in advance of the date he will begin operations. 
 

7.4 Distribution of the Work.  The Specifications and other Contract Documents 
may be arranged in Sections under general titles descriptive of the principal 
materials or trade practices as far as seems practical without unreasonable 
complicated or minute breakdown.  Under many divisions it has seemed proper 
to include items of other trades or types of materials, the use or the installation of 
which is closely related to the principal subject of that division.  Such 
arrangement shall not operate to make the Engineer or the City an arbitrator to 
establish subcontract limits between Contractor and Subcontractor. 

 
The Contractor and all Subcontractors shall study the Drawings, Specifications 
and other Contract Documents in sufficient detail to assure that all required items 
are included.  It shall be the Contractor's responsibility to so arrange and 
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distribute the work that all required items are provided by the proper trades and 
at the proper times, without controversy as to contract obligations, or as to 
jurisdiction, and he shall make all necessary adjustments to this end. 

 
7.5 Supervision of Work by Contractor.  The Contractor shall supervise and direct 

the work.  He will be solely responsible for the means, methods, techniques, 
sequences and procedures of construction.  The Contractor shall employ and 
maintain on the work a qualified supervisor or superintendent who shall have 
been designated in writing by the Contractor as the Contractor's representative at 
the site.  The supervisor shall have full authority to act on behalf of the 
Contractor, and all communications given to the supervisor shall be as binding as 
if given to the Contractor.  The supervisor shall be present on the site at all times 
as required to perform adequate supervision and coordination of the work. 
 
The Contractor shall be responsible for complete supervision and control of his 
Subcontractors as though they were his own forces.  Notice to the Contractor 
shall be considered notice to all affected subcontractors. 

 
7.6 Labor.  The Contractor shall employ only workmen who are competent to 

perform the work assigned to them and, in the case of skilled labor, who are 
adequately trained and experienced in their respective trades and who do 
satisfactory work. 
 
If any person employed by the Contractor on the work appears to the Engineer to 
be incompetent or to act in a disorderly or improper manner, the person shall 
discharged immediately on the request of the Engineer, and such person shall 
not again be employed on the work. 
 
All labor described in these Contract Documents or indicated on the Drawings 
and the work specified shall be executed in a thoroughly substantial and 
workmanlike manner by persons skilled in the applicable trade.  All materials, 
fixtures and apparatus shall be installed in an undamaged condition. 
 
The Contractor shall enforce strict discipline and good order among his 
employees.  No intoxicating liquor or drugs will be allowed on the project. 
 
The Contractor and all Subcontractors shall comply with all ordinances, laws and 
regulations applicable to the work regarding labor and mechanics. 

 
7.7 Methods of Operation.  The Contractor shall inform the Engineer in advance 

concerning his plans for carrying on each part of the work, but the Contractor 
alone shall be responsible for the safety, adequacy, and efficiency of his plant, 
equipment, and methods. 

 
Any method of work suggested by the City or Engineer, but not specified, shall 
be used at the risk and responsibility of the Contractor; and the City and 
Engineer will assume no responsibility therefore. 
 
Review by the City or Engineer of any plan or method of work proposed by the 
Contractor shall not relieve the Contractor of any responsibility therefor, and such 
review shall not be considered as an assumption of any risk or liability by the City 
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or Engineer, or any officer, agent, or employee thereof.  The Contractor shall 
have no claim on account of the failure or inefficiency of any plan or method so 
reviewed. 
 
The sequence of the work performed under these Contract Documents will be left 
to the Contractor unless otherwise specified herein.  Should the Engineer order 
the Contractor to increase his forces or working hours in order to maintain the 
progress of the work consistent with the required progress necessary for 
completion of the work within the Contract time, the Contractor shall comply with 
such order without additional cost to the City. 

 
7.8 Lands and Right-of-Way.  Prior to the issuance of the Notice to Proceed, the 

City will have obtained most of the land and rights-of-way, including easements, 
necessary for carrying out and for the completion of the work to be performed 
pursuant to these Contract Documents, unless mutually agreed or specified in 
the Specifications. 
 
The City will provide to the Contractor information which delineates and 
describes the lands owned and rights-of-way, including easements, acquired. 
 
The Contractor shall provide, at his own expense and without liability to the City, 
any additional land and access thereto that the Contractor may acquire for 
temporary construction facilities, or for storage of materials. 
 
In the event all land and rights-of-way have not been obtained as herein 
contemplated before construction begins, the Contractor shall begin the work 
upon such land and rights-of-way as the City may have previously acquired, and 
no claim for damages whatsoever will be allowed by reason of the delay in 
obtaining the remaining land and rights-of-way.  Should the City be prevented or 
enjoined from proceeding with the work, or from authorizing its prosecution, 
either before or after the commencement, by reason of any litigation, or by 
reason of its inability to procure any lands or rights-of-way for the work, the 
Contractor shall not be entitled to make or assert claim for damage by reason of 
said delay, or to withdraw from the contract except by consent of the City; but 
time for completion of the work will be extended to such time as the City 
determines will compensate for the time lost by such delay, such determination to 
be set forth in writing. 

 
7.9 No Waiver of Legal Rights.  Neither the inspection by the City or Engineer or 

any of their officials, employees, or agents, nor any order by the City or Engineer 
for payment of money, or any payment for, or acceptance of, the whole or any 
part of the work by the City or Engineer, nor any extension of time, nor any 
possession taken by the City or its employees, shall operate as a waiver of any 
provision of these Contract Documents, or of any power herein reserved to the 
City, or any right to damages herein provided, nor shall any waiver of any breach 
in this Contract be held to be a waiver of any other or subsequent breach. 
 
Any waiver of any provisions of these Contract Documents shall be specific, shall 
apply only to the specified item or matter concerned and shall not apply to other 
similar or dissimilar items or matters. 
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7.10 Project Record Documents.  The Contractor shall prepare and maintain at the 
site of the work complete and detailed Project Record Documents of the 
completed work.  Throughout the course of the work, the Contractor shall make 
all measurements and record the work as actually constructed on the Drawings 
and shall record on the record set of Specifications and other Contract 
Documents all materials or other items of construction actually used.  The Project 
Record Documents shall represent the work as actually constructed.  The Project 
Record Documents shall be submitted to and be acceptable to the Engineer 
before the final payment will be made to the Contractor. 
 
The City will furnish the Contractor one set of reverse reading translucent matte 
finish mylar reproducible (ozalid process) copies of the contract drawings for the 
Contractor's use in preparing the record drawings. 

 
7.11 Changes in the Work.  The City reserves the right to make at any time, without 

prior notice to the Surety, such alterations in the drawings or in the character of 
the work as the City may consider necessary or desirable to complete the 
proposed work in a satisfactory manner and consistent with the intent of these 
Contract Documents.  Notice of every such alteration or change shall be given in 
writing to the Contractor by the Engineer, and no such alteration or change shall 
be considered as constituting a waiver of any of the provisions of these Contract 
Documents, or as nullifying or invalidating any of such provisions.  Should any 
such alteration or change result in an increase or decrease in the quantity or the 
cost of the work or materials described in these Contract Documents, the total 
amount payable under the Contract will be accordingly modified.  If alterations or 
changes result in additional time being needed by the Contractor to complete the 
work, the Contract Time will be correspondingly modified, if the Contractor so 
requests, before commencing the work attributable to such alterations or 
changes. 
 

7.12 Extra Work and Changes in Contract Price.  The Contract Price may be 
changed only by a Change Order. 

 
A. It is understood and agreed that the Contractor shall perform all extra work 

that may be ordered in writing by the Engineer acting on the specific authority 
of the City arising out of the modification of the specifications or drawings 
made or approved by the City.  For this extra work, the Contractor shall be 
compensated as provided hereinafter and in the Change Order covering the 
extra work. 

 
Extra work is defined as:  (1) that additional work of a different character or 
function and for which no basis of payment is prescribed in these Contract 
Documents; or (2) that work involving revisions of the details of the work in 
such manner as to render inequitable payment under items upon which the 
Contractor bid; or (3) that additional work of a similar nature and character as 
that done under the unit prices named in these Contract Documents. 
 
No claim for extra work will be considered unless said extra work was 
ordered in writing as aforesaid, and the claim presented in writing to the 
Engineer within 30 days after receipt by the Contractor of the written order to 
perform said extra work. 
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If the performance of the extra work results in additional time being required 
by the Contractor to complete the work covered by these Contract 
Documents, said Change Order will provide for an equitable extension in the 
Contract time. 

 
B. The Contractor shall be compensated for said extra work in accordance with 

one of the following methods and as set forth in the Change Order: 
 

1. At the unit prices bid for items of work of a similar nature and character as 
set forth in the Bid Schedule on the Bid Proposal of these Contract 
Documents or as set forth in a previous Change Order. 
 

2. At new unit prices for new items of work as negotiated and mutually 
agreed upon by the City and the Contractor prior to proceeding with the 
extra work. 
 

3. For the lump sum price for the complete extra work as negotiated and 
mutually agreed upon by the City and the Contractor prior to proceeding 
with the extra work. 
 

4. At the actual cost for labor, direct overhead, materials, supplies, 
equipment and other services necessary to complete the extra work plus 
an amount to cover the cost of general overhead and profit negotiated 
and agreed upon by the City and the Contractor prior to proceeding with 
the extra work. 

 
C. When compensation for extra work is provided under paragraph 7.12.2.4 

above, the Contractor's representative and the Engineer shall compare 
records of extra work done at the end of each day.  Such records shall be 
made in duplicate upon a form provided for such purpose by the Engineer 
and shall be signed by both the representatives referred to herein, one copy 
being submitted to the Engineer and the other being retained by the 
Contractor. 

 
D. The compensation provided herein shall be received and accepted by the 

Contractor as payment in full for all extra work done. 
 
7.13 Time for Completion.  The date of beginning and the time for completion of the 

work are essential conditions of these Contract Documents, and the work 
embraced shall be commenced within 10 days of the date of the Notice to 
Proceed. 
 
The Contractor will proceed with the work at such rate of progress to insure full 
completion within the Contract Time.  It is understood and agreed that the 
contract time for the completion of the work described herein is a reasonable 
time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the work. 

 
7.14 Extensions of Time.  Extensions of time will be granted to the Contractor upon 

receipt of written request for such extensions, provided that such delays were 
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occasioned by the City or by causes judged by the Engineer, subject to the City's 
concurrence, to be entirely beyond the Contractor's control or anticipation.  In the 
even additional time is earned by the Contractor under the terms of these 
Contract Documents, or is granted by the City, such fact shall not be interpreted 
as a waiver of the full obligation on the part of the Contractor to complete the 
work within the extended time.  Requests for extension of time made after ten 
(10) days following the event occasioning the delay, will not be considered by the 
City. 

 
7.14 Suspension of the Work.  The Contractor shall not suspend the work and shall 

not remove any equipment, tools, supplies, materials, or other items without the 
written permission of the City. 

 
The City shall have the authority to suspend the work wholly or in part, for such 
period as may be necessary, due to unsuitable weather, such other conditions as 
are considered unfavorable for the suitable prosecution of the work; or due to the 
failure on the part of the Contractor to carry out orders given, supply sufficient 
skilled workmen, supply suitable material, prosecute the work satisfactorily and in 
a workmanlike manner, make prompt payments to Subcontractors or for labor, 
materials, or equipment, or to perform any obligations or requirements of these 
Contract Documents.  The Contractor shall immediately comply with the written 
order of the City to suspend the work wholly or in part.  The suspended work 
shall be resumed when conditions are favorable and methods are corrected, as 
ordered or approved in writing by the City. 
 
In the event that a suspension of the work is ordered by the City, the Contractor 
shall, at his expense, do all the work necessary to secure the work and the area 
affected by the work and to protect all previously completed work as specified 
herein or as directed by the City.  The suspension of the work by the City shall 
not relieve the Contractor of any duties, obligations, or responsibilities set forth in 
these Contract Documents.  In the event the Contractor fails to secure and 
protect the work and area as specified or as ordered, the City will perform, or 
cause to be performed, all work considered necessary, and the cost thereof will 
be deducted from monies due or to become due the Contractor under the terms 
of these Contract Documents.  

 
7.15 Liquidated Damages for Delay in Completion of the Work.  As time is of the 

essence in this Contract, should the Contractor fail to complete the work, or 
specified portion thereof, sufficient for acceptance as substantially complete by 
the City within the Contract Time and extensions thereof, it is understood and 
agreed that the Contractor shall pay the City, as acknowledged liquidated 
damages, an amount determined, affixed and agreed (as stipulated in the 
Contract hereof) per calendar day that he is delinquent.  The amount of 
liquidated damages shall be reported by the Engineer and shall be paid by the 
Contractor to the City or shall be deducted and withheld by the City from the 
monies due or to become due the Contractor under the terms of these Contract 
Documents. 
 
The number of days used in determining the amount of liquidated damages to be 
paid by the Contractor for delay in completing the work shall be determined by 
subtracting the Contract Time, and any time extensions thereof, from the time 
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actually required for the completion of the work.  The time actually required for 
the completion of the work is defined as the total number of calendar days from 
the date 10 days after the date of the Notice to Proceed to the date of substantial 
Completion. 
 
This provision for liquidated damages shall be effective between the parties ipso 
facto without necessity for demand or putting in default by any notice or other 
means than by the terms of these Contract Documents, the Contractor hereby 
waiving any such other notice of default and acknowledging that the Contractor 
shall be deemed to be in default by the mere act of his failure to complete the 
work within the Contract Time, or within any valid extension of such time 
hereunder. 
 
It is understood and agreed that these liquidated damages are not a penalty, but 
constitute liquidated damages for loss to the City because of increases in 
expenses for administration, legal counsel, accounting, engineering, construction 
supervision, inspection, and any other expenses incurred directly as a result of 
the delay of the Contractor in completing the work. 

 
7.16 Liability for Failure to Satisfy Guarantees and Warranties.  Should the 

Contractor fail to furnish equipment, materials, and products meeting the 
guarantees and warranties specified herein, the Contractor shall be in default 
under the Contract and subject to all of the remedies of the City, including 
payment to the City of the additional operation and/or construction costs resulting 
from the system's nonperformance in the amounts specified in these Contract 
Documents and recourse for such payments to the Performance Bond.  It is 
understood and agreed that these payments are not a penalty, but constitute 
reimbursement for loss to the City because of increased expenses of operation 
and/or construction of the project as a result of the failure of the Contractor to 
furnish equipment, materials, and products in conformance with these Contract 
Documents. 

 
7.17 Equipment and Construction Plant.  All equipment and construction plant shall 

be suitable to produce the quality of work and materials required for the 
satisfactory completion of the work within the Contract Time and shall be 
satisfactory to the Engineer.  The Contractor shall provide adequate and suitable 
equipment and construction plant to meet the requirements of the work as 
specified in these Contract Documents.  The Contractor shall remove unsuitable 
equipment from the work and add to the construction plant when ordered to do 
so by the Engineer. 

 
The Contractor shall obtain written permission from the City prior to constructing 
temporary buildings or other structures on land owned or leased by the City.  If a 
permit is granted, said buildings or other structures shall comply with all 
applicable regulations regarding their construction and maintenance and shall be 
satisfactory to the City. 

 
7.18 Relations with Other Contractors.  The Contractor shall cooperate with all 

other contractors who may be performing work in behalf of the City and workmen 
who may be employed by the City on any work in the vicinity of the work to be 
done under these Contract Documents, and he shall so conduct his operations 
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as to interfere to the least possible extent with the work of such contractors or 
workmen.  The Contractor shall promptly make good, at his own expense, any 
injury or damages that may be sustained by other contractors, the City or 
employees of the City at his hands.  Any difference or conflict which may arise 
between the Contractor and other contractors or between the Contractor and 
workmen of the City in regard to their work shall be adjusted as determined by 
the Engineer.  If the work of the Contractor is delayed because of any acts or 
omissions of any other contractor, the Contractor shall have no claim against the 
City on that account other than an extension of time. 
 
Whenever there is interference with work under other contracts, the Engineer 
shall decide the manner in which the work shall proceed under each contract. 

 
7.19 Unfavorable Construction Conditions.  During unfavorable weather, wet 

ground, or other unsuitable construction conditions, the Contractor shall confine 
his operations to work which will not be affected adversely thereby.  No portion of 
the work shall be constructed under conditions which would affect adversely the 
quality or efficiency thereof, unless special means or precautions are taken by 
the Contractor to perform the work in a proper and satisfactory manner. 

 
7.20 Sunday, Holiday and Night Work.  No work shall be done between 6:00 p.m. 

and 7:00 a.m. nor on Sundays or locally observed national holidays without the 
written permission of the Engineer.  However, emergency work may be done 
without prior permission.  Night work will not be established as a regular 
procedure, excluding emergencies, except with written permission.  Such 
permission, if granted, shall be upon such terms and conditions deemed 
appropriate in the Engineer's sole discretion. 

 
7.21 Sewage, Surface, Subsurface and Flood Flows.  The Contractor shall furnish 

all necessary equipment, materials and labor, at his expense, for handling, 
passing and disposing of all sewage, seepage, surface, subsurface and flood 
flows encountered at any time during the prosecution of the work.  It is 
understood and agreed that the Contractor shall bear all risks associated with 
said flows; shall indemnify the City and the Engineer from any liabilities resulting 
from said flows; and shall not make any claim for additional compensation for 
delays or damage resulting from said flows.  The manner of providing for these 
flows shall be satisfactory to the Engineer and in conformance with all applicable 
laws and regulations. 

 
8. MEASUREMENT AND PAYMENT 
 
8.1 Scope of Payment.  The Contractor shall accept compensation provided in 

these Contract Documents as full payment for furnishing all labor, materials, 
supplies, tools, equipment, taxes, fees, contingencies, and other items necessary 
or convenient to the completed work and for performing all work contemplated 
and embraced in these Contract Documents; also for loss or damage arising 
from the nature of the work, or from the action of the elements, or from any 
unforeseen difficulties which may be encountered during the prosecution of the 
work until the acceptance by the City and for all risks of every description 
connected with the prosecution of the work; also for all expenses incurred in 
consequence of the suspension or discontinuance of the work as provided in 
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these Contract Documents; and for completing the work in accordance with these 
Contract Documents.  Neither the payment of any estimate nor of any retained 
percentage shall relieve the Contractor of any obligation to make good any 
defective work or material or of any provisions of these Contract Documents. 
 
No compensation will be made in any case for loss of anticipated profits. 

 
8.2 Basis of Payment.  The basis of payment shall be the Contract Unit Prices 

and/or Contract Lump Sum Price(s) named in these Contract Documents. 
 
8.3 Measurement of Quantities.  The measurement of quantities shall be made by 

the Engineer in accordance with the Specifications and other Contract 
Documents. 
 
If the Contract is based on a Unit Price Bid, the items of work to be measured 
and the units of measurement shall be as set forth in the Bid Proposal Form.  
Only net quantities of finished work will be measured.  Any items of work not set 
forth in the Bid Proposal Form, but necessary or convenient for the satisfactory 
completion of the work under the terms of these Contract Documents, shall not 
be measured separately and shall be considered a part of said items of work set 
forth in the Bid Proposal Form. 
 
If the Contract is based on a Lump Sum Bid, the measurement of quantities for 
progress estimates and progress payments requests will be made by the 
Contractor, subject to the Engineer's approval, and will be based on items of 
work and the value thereof contained in the Contractor's Schedule of Values.  A 
final measurement of quantities will not be required. 

 
8.4 Progress Payment Requests and Partial Payments.  On the first day of each 

month the Contractor may submit to the Engineer, on forms furnished by the 
Engineer, a progress payment request for the amount of work accomplished, 
products finished, and products stored at the site (See 01630-1.02,B) during the 
previous month.  Ten (10) signed copies of each request shall be furnished. 
 
The progress payment request shall be signed by the Contractor and be 
supported by such data as the Engineer may reasonably require.  If payment is 
requested for products not incorporated in the work but delivered and suitably 
stored at or near (See 01630 1.02,B) the site, the progress payment request shall 
also be accompanied by such supporting data, satisfactory to the City, as will 
establish the City's title to said products and protect its interest therein, including 
appropriate insurance.  The Contractor shall furnish a proper and duly executed 
written authorization designating those persons who will be authorized to sign 
and/or certify progress payment requests for the Contractor. 
 
The Engineer will, within ten (10) days after receipt of each progress payment 
request, either indicate in writing his approval of the progress payment request 
and present it to the City, or return the progress payment request to the 
Contractor, indicating in writing his reasons for refusing to approve it. 
 
The City will, within thirty (30) days after receipt of the approved progress 
payment request, pay the Contractor a partial payment on the basis of the 
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approved progress payment request, less the retainage and other deductions 
pursuant to the terms of these Contract Documents. 
 
The City will retain ten (10%) percent of the total amount of partial payments for 
the work covered by these Contract Documents until substantial completion.  
After the work is accepted as substantially complete, the City, at its sole 
discretion and with the full knowledge and consent of the Contractor's surety, 
may reduce the retainage to an amount sufficient, in the Engineer/Architect's 
opinion, to complete the work should the Contractor default.  A cash bond or an 
irrevocable letter of credit, provided by the Contractor and satisfactory to the City 
Attorney, may be accepted by the City in lieu of all or part of the cash retainage 
specified herein. 
 
It is understood and agreed that the approval of the progress payment request 
and the paying of a partial payment shall not be construed as acceptance of any 
work, materials, or products and shall not relieve the Contractor in any way from 
his responsibilities and obligations under these Contract Documents. 
 
A partial payment will not be made when, in the judgment of the City or the 
Engineer, the work is not proceeding in accordance with any of the provisions of 
these Contract Documents. 

 
8.5 Retainage Held as Security.  Notwithstanding any other provision of this 

Contract to the contrary, in the event the City shall have reasonable grounds to 
suspect that: 

 
A. The Contractor or associated person has breached the Affidavit of No 

Collusion contained in these Contract Documents or has breached such an 
affidavit in any other contract which Contractor may have with City; or 
 

B. The Contractor or associated person has violated or participated in a violation 
of the Sherman Act (15 U.S.C. Sec. 1-2), or the Racketeer Influenced and 
Corrupt Organizations Act (18 U.S.C. Sec.1961-1968), or the Hobbs Act (18 
U.S.C. Sec. 1951), or the mail or wire fraud statutes (18 U.S.C. Sec. 1341, 
1343), the false statements statement (18 U.S.C. Sec. 1001), or other similar 
provision of Federal or State law in connection with this Contract or with any 
other contract which the Contractor or associated person has, had, or shall 
have with the City (including without limitation the submission of bids on such 
a contract); then the City shall have the right to withhold and retain any 
retainage described in this section as security for any damage claim arising 
from such action. 

 
For purposes of this section, the term "associated person" shall include (a) in 
the case of a corporation: the corporation, its officers, directors, shareholders, 
employees and agents, and its parents, subsidiaries or affiliates, whether in 
existence at the time of the violation or subsequently formed or acquired; (b) 
in the case of a partnership or joint venture:  the partnership or joint venture, 
its general or limited partners and joint venturers, its officers, employees and 
agents; and (c) in the case of a sole proprietorship:  the individual proprietor, 
and his employees and agents.  Where a partner or joint venturer is a 
corporation, the partnership or joint venture shall have attributed to it the 
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actions of persons attributable to the corporation under paragraph (a) of this 
subsection. 
 
The City shall promptly notify the Contractor in writing of the exercise of its 
right to retain such amounts.  In the event the work is more than fifty (50%) 
percent complete and the City has reduced its retainage to five (5%) percent, 
then following such notice the City shall thereafter retain ten (10%) percent 
from progress payments.   
 
The City shall have the right to retain such funds until the City's damage 
claims are finally determined.  The claim shall be "finally be determined" 
when a court of competent jurisdiction enters judgment on the merits of any 
claim made for damages by the City (unless City appeals that judgment, in 
which event, when the appeal is decided).  In the event that City voluntarily 
waives his damage claim by written instrument signed on City’s behalf, then 
such claim shall be “finally determined" at the time such waiver is effective.  
City covenants that it will commence an action for damages with respect to its 
damage claim as soon as practicable after it exercises its right for retaining 
such amounts for the causes set forth in this paragraph. 
 
In the event such a claim is finally determined in favor of City, any amount of 
retainage for such claim shall be applied to satisfy the judgment.  Any excess 
of retainage hereunder over the amount of such judgment, or in the event that 
a damage claim is finally determined in favor of Contractor or its associated 
person, the amount shall be promptly paid to Contractor, together with 
interest, at the applicable rate for post-judgment interest set forth in T.C.A. 
Sec. 47-14-121, provided that interest shall not be paid upon amounts which 
City could have otherwise properly retained under other provisions of this 
Contract. 
 
Any claim, dispute, or other matter arising out of or relating to City's retention 
of payment for a damage claim under this section shall not be subject to 
arbitration.  The City's failure to retain all or a portion of any payment due 
under this Contract pursuant to this section, even if grounds for such 
retention exists, shall not constitute a waiver of any of City's rights under this 
section. 

 
8.6 Final Payment.  Upon completion of the work and after final acceptance of the 

work by the City, the Engineer will be authorized to prepare a final estimate of the 
work performed by the Contractor under these Contract Documents and to 
prepare a final payment request.  Preparation of the final estimate and final 
payment request will not be authorized until the affidavits, releases of liens, 
certificate of occupancy issued by City of Chattanooga Inspection Department 
and other statements and certifications required of the Contractor under these 
Contract Documents have been received by the City.  The Contractor shall also 
file the Notice of Completion with the appropriate office at the Hamilton County 
Tennessee Courthouse.  The Engineer will submit to the City the final estimate 
and the final payment request, together with a certification stating that the work is 
complete and in substantial conformance with these Contract Documents.  The 
entire balance found to be due the Contractor, including retained percentages, 
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but except such sums as may be retained under any provisions of these Contract 
Documents, will be paid to the Contractor. 
 
Final payment to the Contractor by the City shall not serve to release the 
Contractor or his sureties from their obligations or responsibilities under or in 
connection with these Contract Documents. 

 
8.7 Acceptance of Final Payment as Release.  The acceptance by the Contractor 

of final payment shall be and shall operate as a release to the City of all claims 
and all liability to the Contractor other than claims in stated amounts as may be 
specifically excepted by the Contractor for all things done or furnished in 
connection with the work under these Contract Documents and for every act and 
neglect of the City and others relating to or arising out of this work. 
 

8.8 Contractor's Schedule of Values.  If the Contract is based on a lump sum bid, 
or contains one or more lump sum items for which progress payments are 
desired, the Contractor shall prepare and submit to the Engineer a schedule of 
values covering each lump sum item.  The schedule of values, showing the value 
of each kind of work, shall be acceptable to the Engineer before any progress 
payment estimate and progress payment request are prepared.  Such items as 
bond premium, temporary construction facilities, and plant may be listed 
separately in the schedule of values, provided the costs can be substantiated. 
 
The sum of the items listed in the schedule of values shall equal the contract 
lump sum price(s).  Overhead and profit shall not be listed as separate item.  
 
An unbalanced schedule of values providing for overpayment of the Contractor 
on items of work which would be performed first will not be accepted.  The 
schedule of values shall be revised and resubmitted until acceptable to the 
Engineer. 

 
8.9 Changes/Extra Work for Lump Sum Contracts.  The basis for payment for 

alterations or additions or extra work or decrease in scope of work shall be based 
on the Schedule of Values provided by the Contractor under para. 8.8 (above) or 
may be based upon the latest publication "Bid Data on Current Municipal Works."  
The maximum payment shall not be greater than an average of Contractor's 
Schedule of Values and the publication's average of the lowest bids. 

 
9. MISCELLANEOUS SPECIAL PROVISIONS 
 
9.1 Use of Work by City.  Prior to substantial completion, the City may use any 

completed or substantially completed portions of the work, provided that such 
use will not substantially affect the Contractor's rights and obligations under the 
contract.  It is understood and agreed that said use shall not constitute an 
acceptance of any such portions of the work. 
 
The City, or another Contractor under contract to the City, shall have the right to 
enter the premises for the purpose of doing work not covered by these Contract 
Documents.  This provision shall not be construed as relieving the Contractor of 
the sole responsibility for the care and protection of the work, or the restoration of 
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any damaged work except such as may be caused by agents, employees, or 
other contractors of the City. 

 
9.2 Inspection by Public Agencies.  Authorized representatives of the 

Environmental Protection Agency, Department of the Interior, Tennessee 
Department of Public Health, and other governmental agencies having 
jurisdiction over the work or any part thereof shall have access to the work and 
any records relevant to the prosecution and progress of the work.  The 
Contractor shall provide proper facilities for such access and inspection. 

 
9.3 Chemicals.  All chemicals used during project construction, or furnished for 

project operation, whether herbicide, pesticide, disinfectant, polymer, reactant or 
of other classification, must show approval of either EPA or USDA.  Use of all 
such chemicals and disposal of residues shall be in strict conformance with the 
manufacturer's or Engineer's instructions. 

 
9.4 Siltation and Bank Erosion.  The Contractor shall take necessary steps to 

minimize siltation and soil erosion during construction to the satisfaction of the 
Engineer. 

 
9.5 Contractor Licensing Act.  The "Contractor Licensing Act of 1976," as 

amended, T.C.A. Sec. 62-6-101, et seq, in its entirety is to be considered a part 
of these Contract Documents and incorporated herein as though specifically set 
forth.  Copies of this Act can be obtained from the Contractor's Licensing Board, 
Nashville, Tennessee.  Among other provisions, this Act requires that any 
contractor undertaking to construct, erect, alter, or repair any structure or 
municipal work, including sewerage and drainage systems, highways, roads, 
bridges, and similar structures or projects where the cost of the completed work 
will be equal to or in excess of Fifty Thousand ($50,000.00) Dollars shall be 
licensed as required by the Act.  Subcontracts involving Fifty Thousand 
($50,000.00) Dollars or more of electrical work, plumbing work, or heating, 
ventilating or air conditioning work must be done by licensed contractors.  The 
Contractor is required to be a licensed general contractor, and where required by 
the Act, subcontractors must be licensed. 

 
9.6 Hindrances and Delays.  The Contractor expressly agrees that the construction 

period named in these Contract Documents includes allowance for all hindrances 
and delays incident to the work.  It is understood and agreed that no claim shall 
be made by the Contractor for hindrances or delays from any cause during the 
progress of the work, except as provided otherwise under the terms of these 
Contract Documents. 

 
9.7 Losses from Natural Causes.  It is understood and agreed that all loss or 

damage arising out of the nature of the work, or from the action of the elements, 
or from floods or overflows, or from ground water, or from seepage, or from any 
unusual obstruction or difficulty, or from any other natural or existing 
circumstance either known or unforeseen, which may be encountered in the 
prosecution of the work, shall be sustained and borne by the Contractor at his 
own cost and expense. 
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9.8 New Job Opportunities.  The Contractor shall, to the maximum extent 
practicable, follow hiring and employment practices that will insure the availability 
of new job opportunities for unemployed and underemployed persons.  The 
Contractor shall insert, or cause to be inserted, a similar provision in each 
contract with Subcontractors or Suppliers. 

 
 
 
 
 
 
 
 
 

END OF SECTION 


